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MEMORANDUM OF UNDERSTANDING(MoU)

This Memorandum of Understanding (hereinafter MoU) is made on O..day of..... 2024
between Central Water Commission (CwC), a Central Government Department under

Department of Water Resources, River Development & Ganga Rejuvenation (DoWR,RD&GR),
Ministry of Jal Shakti having its Headquarter at Sewa Bhawan, R.K. Puram, New Delhi-110066;

represented by Member (Design & Research) (hereinafter called the First Party) and

Uttarakhand Project Development & Construction Corporation Ltd (UPDCC Ltd.), a

Government of Uttarakhnad, Undertaking having its Registered office at P-1V/15 YamunaColony,
Dehradun; represented by General Manager, PIU Song Dam Drinking Water Project, UPDCC
(hereinafter called the Second Party).

WHEREAS, Second Party vide its letter No. 91/MD/UPDCC/PIU Song/TOR/RC dated: 12.02.2024

has requested for "Providing review design consultancy for Song Dam Drinking Water Project". The

salient features ofSchemeare presented as Annexure-1. The First Party by way of a decision of

Competent Authority of CWC has agreed to take up the aforesaid work and any such services to

the Second Party as covered under scope of works. The above letter/ fle shall be part of this

Agreement. The expressions the First Party and the Second Party shall include their successors

and assignees.

Now,therefore, in consideration of the terms and conditions contained herein, the parties to the

MoUagree as under:

1.0. CO-ORDINATIONAND NODAL OFFICER(S):

1.1. In order to carry out the workspromptly,the Nodal Officers shall be declaredby the First

Party as wellas Second Party.

1.2. The Nodal Officer from the First Party & Second Party shall be as under;

Nodal Officer from 1tParty: Director, CMDD (E&NE) Dte, CWC

8th Floor (N), SewaBhawan, R.K. Puram,

New Delhi-110066.
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1.3.

Nodal Officer from 2nd Party: General Manager,

PIU,Song Dam DrinkingWater Project, UPDCC

P-IV/15YamunaColony,Dehradun,

Uttarakhand - 248001.

Allthe communications, co-ordination and progress of work details shall be exchanged

between Nodal officers identified under Clause1.2.

1.4. 2nd party may attach (optional) any of its officers from time to time during consultancy

phase for training purpose so as to develop understanding of the design practices.

2.0. DURATION OF MoU:

2.1. This Memorandumof Understanding (MoU)shall bedeemed to have come into force with

effect from the date of signing the MoUand shall continue for 72 (Seventy two)months

comprising 6 months for tender related works, 60 months for construction &

commissioning activities and 6 months for defect liability period. This MoU may be

extended on need basis, as required, on mutual agreement.

3.0. SCOPE OFSERVICES TO BE PROVIDED BY FIRST PARTY ANDESTIMATED CHARGES:

3.1. First Party shall provide services to the Second Party towards services enumerated as

under exceptunder clause 3.1.6 and 3.1.7;

3.1.1. To provide the detailed review/vettingof the all-construction designs, drawings,

quality control & safety aspects of the Project provided by the Owner's Engineers

& PMC from start of the project to its completion.

3.1.2. To provide the detailed review/vettingof design anddrawings ie. scrutiny of

detailed construction design and fabrication and installation drawings of various

gates and their hoisting arrangements provided by the Owner's Engineers & PMC.

Vetting of designs/drawings of a particular gate along with its hoists in totality

shall be taken up.

3.1.3. To visit project during the course of its execution as and when considered

essential by CWC in co-ordination with UPDCC LTD.
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3.1.4. To participate in meetings with the project design and field engineers, Owner's

Engineer and attending Expert Committee meetings, meetings with vendors,

suppliers, witnessing various tests, manufacturing and testing facilities etc.

whenever considered essential by CWC.

3.1.5. To providingany othermutually agreed design and engineeringservice pertaining

to the project.

3.1.6. Structural adequacy and safety of the work already executed, if any

3.1.7. Review of allied infrastructure

roads/bridges/township building etc.

development works such a

3.2. For the works specified at cl. 3.1, the estimate of 2.5crores (Rupees Two Crores and

Fifty Lakhs only) at Annexure-I of this MoU has been prepared consideringthe Pay &
Allowances of officers/ staff likely to be involved in execution of works including non

recurring capital expense. The above estimate includes 40% over-head charges of

department (1% Party) prevailing at the time of preparing the estimate. CWC shall raise

GST on the services as per the rules and regulations prevailing at the time of raising the

Bill. However, this estimate is subject to changes, as applicable from time to time as

mentioned in cl. 3.3.

3.3. The estimate under cl. 3.2 shall be liable for modification in casethe durationas under cl.

2.1 exceeds for reasons not attributable to 1st Party as well as revisions of pay &

allowances or other rates/taxes or imposition ofnew taxes/cess in future. The estimated

amountof Rs. 2.500 Crores is based on the workassociated with review of approximate

500 nos. construction drawings. This amount may vary as per the actual work and

accordingly consultancycost shall be revisited based on mutual acceptance.

3.4. The scope of work shall not be altered without written consent of the 2nd Partyand upon

acceptance by the 1st Party.

4.0. ENACTMENT OF NEW LAWS:

4.1. Any extra/new tax or cess implications due to enactment of new laws after the date of

signing ofthis MoU is to be reimbursed by the 2nd Party to the 1st Party.
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5.0. ACCEPTANCES:

5.1. The 2nd Party shall not be obligated to issue new tasks to the 1st Party, nor shall the 1st

Party be obligated to acceptany new taskbeyond the scope of this MoU as stated herein.

5.2. A task/item shall be considered completed and accepted when the requisite designs/

drawings have been recommended for acceptance to the 2nd Party. However, the

construction related constraints or difficulties associated with any recommended task

shall be brought to the notice of 1t Partyby the 2nd Partywhich shall be dealt suitably by

the 1st Party.

6.0. RESPONSIBILITY OFTHE SECOND PARTY:

6.1. The 2nd Party as an ExecutingAgency for the works "Construction & commissioning of

SongDam Drinking WaterProject" shall carry out the entire planning, tendering and

execution including its project management, supervision and related services.

6.2. To submit all relevant data including design drawings etc. in hard as well as in soft form as

required by the Review consultant.

6.3. To undertake mutually agreed investigation/modelstudies, if any,so as to generate and

furnish necessary data as may be advised by the Review Consultantfor economical,safe

and sound review of design issues, construction procedure, quality aspects and operation

ofthe Projects.

6.4. To organize review/co-ordinationmeeting to be held at regular intervals at Project

Site/Project Head Office etc. to be attended by Owner's Engineer & PMC, Review

Consultant, etc. and also, if necessary,by Manufacturers and Construction/Execution

Agencies and other special invitees. To provide at its own cost the services of qualified

Civil Engineers and other staff along with supporting staff in the Review Consultant's

Office as may be required from time to time, in such numberand in such manner as may

be considered necessary for completing the obligation of Review Consultantundertaken

herein according to agreed schedule, if any.

6.5. In addition to above clause 6.4. "One Young Professional; Post graduate in Structural

Engineering from any IIT / NIT or any other reputed institute in top 100 engineering
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colleges (as per NIRF ranking) for six months (extendableto maximum 48 months) on

contract basis with total emoluments of approximately 1 lakh per month total

expenditure in this respect not more than 50Lakhs shall be arranged and his services will

be placed under review consultant at SewaBhawan."

6.6. Toprovide TA & DAto the Oficers and Staff of Review Consultant, as per prevailing rules

for Central Government Employees, visiting the Project, model studies and variousoffices

of UPDCCLTD.

6.7. To provide mutually agreed specialized softwareand other equipment as maybe required

for carrying out the design review.

6.8. The 2nd Party willcomplete the essential geotechnical investigations, material testing etc.

before initiation of construction activities from CSMRS/GSI or any other reputable

organization to firm-up the designaspects of the project.

6.9. Statutory and other clearances, including those from CWC as applicable to the Project,

shall be obtained by 2nd Party. Acceptance ofreview design consultancyworks by 1st Party

shall notbe construed as any techno-economic clearance by 1tPartyto the Project.

6.10. Quality of construction works as per recommended drawings shall be ensured by the 2nd

Party either through its in-house resources or a Third-Party Quality Assurance (TPQA)

Agency.TPQA hiring is to be keptindependent of MoU.

6.11. The 2nd Party shall arrange for consultancyof electro-mechanical works separately and it

is not covered under the presentscope ofworks.

6.12. The 2nd Party shall makethe payment to the 1st Party within 30days of the receipt of the

debit bil. Delay in submission of bills by the 1tParty shallnot be a ground for non

reimbursement.

7.0. RESPONSIBILITY OF THE FIRST PARTY:

7.1. Carry out the work of review design consultancywithin the stipulated time frame subject

to drawings/designs/input data being provided by 2nd Party in timely manner. The

interface of civil works with electro-mechanicalworks is covered under the scope of

works mentioned herein.
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7.2. CMDD (E&NE) Dte., HCD (E&NE)Dte., Gates (E&NE) Dte. of 1* Party shall be involved in

the review design consultancyworks of the project.

7.3. The original/fresh submission of design/drawings by the 2nd Party shall be dealt by the 1

Party as early as possible but not later than 30 workings days. Similarly, the revised

submissions shall also be dealt but not later than 15 working days.

7.4. The 1 Party shall raise request for any requisite data/details essential for vetting of

designs/drawings at the earliest to the 2nd Party.

7.5. Suggestions and recommendations expressed by the any Directorates of 1st Party during

review/vettingof design&drawing works shall be treated as advice to 2nd Party. 2nd Party

shall take the final decision on its implementation as per extant rules and/or tender

provisions. Any consequence arising from non-acceptance of suggestions/

recommendations shall be attributable to the 2nd Party.

7.6. The designs/drawings vetted by the 1* Party shall be the property of 2nd Party. However,

1* Party shall be free to publish any research paper or reports based on the designs/

drawings of the Project.

7.7. The 1t Party does not bind itself to complete the work within the estimated cost.

Necessary revised estimatewill be submitted as and when required as per clause 3.3.

7.8.

8.0.

The 1st Party shall raise the debit bill for each quarter for the services to the 2nd Party

within 45 days from end ofconsideredquarterindicating the progress of work.

TIME FRAME FOR COMPLETION:

8.1.

8.2.

The First Party shall endeavor to complete the job within the time frame mutually agreed

by the two parties (as in clause-2.0) provided there is no change in Scope or

circumstances beyond the control of either Party. In view of such reasonable delays, the

Second Partyshall notbe liable to ask for any compensation in whatsoever form.

In the event of any uncontrollable delays for the completion of works on account of

change in scope/parameters/force majeure and other situation not attributable to the

First Party, the matter would be brought to the notice of the Second Party in writing by

the First Party regardingsuch delays, which may have effect on the time schedule for the
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completion of works.

8.3. Time extension attributable to circumstancesbeyond the control of 1st Partyand essential

for completion ofdeliverables shall be governed by mutually agreed terms or extant rules.

9.0. FORCE MAIEURE:

9.1. The 1t Party shall not be liable for penaltyto the extent that the delay in performance or

failure to perform its obligations under theMoU is as a result of an eventof Force Majeure.

For purposes of this clause, "ForceMajeure" means an event beyond the control of the 1st

Partyand not involving the 1st Party's fault or negligence and events not foreseeable. Such

events may include, but are not restricted to, wars, riots, revolutions, hostility, acts of

public enemy, civil commotions, sabotage, fire, explosions, epidemics, pandemics,

earthquakes,strikes etc.

9.2.
If a Force Majeure situation arises, the 1tParty shall promptly notify the 2nd Party in

writing of such conditions and the cause thereof within 20 calendar days. Unless

otherwise conveyed by 2nd Party in writing, the 1t Party shall continue to perform its

obligations under the MoU as far as it is reasonably practical, and shall seek all reasonable

alternative means for performance not prevented by the Force Majeure event.

9.3. Neither Party shall be consideredto be in default or in breach of its obligations under the

MoU to the extent that performance of such obligations is prevented by any circumstances

of Force Majeure which arise after the date of signing of MoU.

9.4.

9.5.

In the event of situation as under c. 9.1, the time for performance shall be extended by a

period(s) not less than the duration of such delay. If the duration of delay continues

beyond a period of90 days, the parties to MoU shall hold consultations amongeach other

in an endeavor to find a solution to the problem. If the delay continues beyond 90days,

each party to MoUmay rescind the agreement by giving 30days notice.

In caseboth the parties resolve for continuation of agreement in pursuance of cl. 9.4 even

if the circumstances warranting Force Majeure have not faded; the 1t Party shall be

compensated for the additional costs and expenses during the period of Force Majeure in

complying with cl. 9.2.
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9.6. If the MoU is terminated as per cl. 9.4, the amounts payable for the works already

completed shall be settled.

10.0. AMENDMENT:

10.1. Amendmentof terms and conditions of this MoU, including any modifications in the scope

of the services shall be made by a written agreement between the parties. However, each

party shallgive due consideration beforehand to any such proposals elucidating the

reasons for incorporation of such modifications/ amendments etc.

10.2. The modifications/ changes shall be effective from when they are made/executed unless

otherwise agreed to.

11.0. SETTLEMENT OF DISPUTES:

11.1. In the event of any dispute or difference of opinion relating to the interpretation/

application of the provisions of this MoU,either party shall settle such dispute by mutual

agreement; failing which the matter shall be referred to the Secretary, DoWR, RD& GR,

Ministry of Jal Shakti, Government of India whose decision shall be final and binding on

both the parties.

11.2. The officers of 1st Party shall not be held responsible ormade a party to any legal matter

arising out of the contractual arrangement between the 2nd Party& Item Rate Contractor

for the Project or any delay in recommending approval to drawings even after requisite

efforts.

12.0. TERMINATION OF THE MoU:

12.1. In the event of non-resolution of the disputes and non-fulfillment of the commitments as

per the provisions contained in this MoU,both the parties are to give 30 days' notice to

rescind the MoU.

12.2. When all the parties mutually agree to terminate this MoU, the termination shall take

effect from the date and time to be agreed upon mutually or in accordance with the

termination notice, as the casemaybe.

12.3. Before the termination of the MoU, all pending bills of the First Party if due shall be
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clearedby the Second Party.

13.0. 0WNERSHIP OF CAPITAL GOODS:

13.1. Theitems/equipment like computer, laptop, printer/plotter, UPS, scanners and other such

accessories received from the 2nd Party shall be the sole property of CWC. Software

Management Directorate (SMD), CWC shall be consignee of the capital goodswho in turn

shall issue it to the concerned directorate after receipt from 2nd Party.

**END**
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MEMORANDUM OF UNDERSTANDING �s signed y0day ofDet Month of 2024.

Signature:

Kakahahaa
Name: hashant Visho
Designation:General Manager,

PIU,SongDam bnkn MahagerProject,

UPDCC Ltd. Song Dam Proiect PLU.

Dehradun,Uttarakhand248001.

Signature:

(o-l0-

24

Name: SHIV KUMAR SHARM 4

Designation:Director,
Director

CMDD (E&NE)Dte.,
Centa!

wa'er
nnission

Central Water Commission,

New Delhi -110066.

For and on behalf of UPDCC LTD. For and onbehalfof CWC.

Gererat fodaragar
SealSeal

Sorne;Karm PuisctPiU.
U.PD.C.C.

Witness Witness

1. Name $UBEhAtiakANDRA 1. Name

Address M D,UP DCcL DEHRADUN Address

Deputygensral Manas
2. Name S#K-KeALDIAE,), 2. Name

U.P.D.C.C.

Address :Dg.M-o1. PJU.SONG DAM Address

yAMUNA COLON, DEHRADUN

Rekhalan':Kekha Ram kollo

Díxto Hcp(eSNe)

A.h
:ApEPU BAGHAver DEA

Dy. Oi dor, EMs(eLNE)

:Cwc, R.k.Pura m
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ANNEXURE-I

SALIENTFEATURES OF PROJECT

Details

MainDam

Type ofDam

Top of Dam

FRL/MWL

MDDL

Max. Height of dam (From deepest

foundation level)

River Bed Level

Design Flood (PMF)

Gross Storage atFRL/MWL

LiveStorage

Main Spillway

Type of Spillway

No. &Sizeof openings

Crestof Spillway

Energy DissipationArrangement

High Level Spillway

No.& Size of opening

Crest of Spillway

River Diversion

Diversion Flood

Pipe No., Size, type & length

Inlet Invert

U/S Coffer Dam

Type of Coffer Dam

Height of coffer dam

Top of Coffer Dam

Intake

No. of Intake

Intake Trashrack size

Description

Concrete GravityDam

EL. 982.0m

EL. 980.0m

EL.923.0m

130.6m

EL 874.75m

1228.93 Cumecs

26.40 MCM

22.40 MCM

Orifice Spillway

2No.and 7.0m (W)x 7.5m (H)

EL 912.0m

TrajectoryBucket

1No.and 5.0m (W)x 5.5m (H)

EL975.0m

19.36 Cumec

1No, 2m diameter steel pipe &350m
EL 878.0m

Colcrete

12m

EL 887.0m

1

1.5m (W)x 2.2m (H)

L
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Intake Gate Size

Intake Invert

Water Conductor System

Total Length

Start Location

End Location

Diameter of the pipeline

Length along Song river

Length along Baldi river

Water Demand

1.5m (Wx1.5m (H)

EL 918.0m

14.7 Km

Dam Block No. 3

WTP Near Khalanga War Memorial

1.5m

10.5 Km

4.2 Km

150 MLD
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ANNEXURE-II

Abstract of Estimate forReview Design Consultancy ofSongDam Drinking WaterProject by

various directorates ofCWC,New Delhi,involved in the works.

Heads Rs. (in Lakhs) Remarks

Sub-Head A: Salary Pay &

Allowances

140 To be charged on an actual basis

and Gol Directives. Any increase

in number of drawings shall be

charged proportionately.

Sub-HeadB: T.A./ Tours related to

Project

Sub-Head C & D: Non-recurring

Capital Expenditure Office

Equipment, Consumable Items

Maintenance ofEquipment, etc.

One No. Young Profession as per

clause 6.5.

Training/ Capacity Building

15

40

50

5

To be borne by Project

Authority on an actual basis.

To be borne by Project

Authority on an actual basis.

To be borne by Project

Authority on an actual basis.

Tobe borne by Project

Authority on an actual basis.

Total Cost 250

Say 250

(RupeesTwo Crores Fifty Lakhs only)
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Details of SubHeadC& D: Non-recurring Capital Expenditure -OfficeEquipment, Consumable

Itemsand Maintenance of Equipment, etc.

Items

(C) Non-Recurring Capital Expenditure Official Equipment

Work Stations, Laptops, Printers cum scanner (A3 size),

Plotters, other accessories, relevant software for

design/analysisand upgradation of existing PCs etc.

Sub-Total

Amount

(Rs.in Lakhs)

30

30

(D)Consumable& Maintenance ofEquipment

Miscellaneous items like USB Pen Drives, Portable Hard discs,

Printer/Plotter cartridges, Printer/Plotter stationery,

Reference Books and Codes, ICOLDBulletins etc.

Sub-Total

Total (C+D)

10

10

40
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