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3.1

(ii) Civil Works Cost up > Rs. 200 crores and ≤ Rs. 500 Crores         12 percent  

Mobilisation / de-mobilisation of resources

 Labour camps with basic amenities and transportation to work sites

 Light vehicles for site supervision including administrative and managerial requirements

 Laboratory equipment and quality control including field and laboratory testing

Minor T&P and survey instruments and setting out works, including verification of line, dimensions, trial 
pits and bore holes, where required

Temporary Diversion with Safety measures

 Watch and ward

 Traffic management & Safety during construction

Expenditure on 'safeguarding environment

 Sundries

 Financing Expenditure

Insurance/compensation

Overhead Charges are considered depending upon the size of the projects as under:

(i)   Civil Works Cost up to Rs. 200 crores                                                      15 percent

Office furniture, equipment and communications

Expenditure on

Corporate office of contractor

Site supervision

Documentation and "as built" drawings

Site office & accommodation, setting up plant, access road, water supply, electricity and general site 
arrangements.

Descriptions

Mechanical Means

Due to intensive mechanization with higher size/capacity of machines in construction work, rate analysis 
for various items has been prepared using mechanical means. However, manual inputs have been 
enhanced for certain cases, where areas may be inaccessible for large size machines or quantum of work 
may not be large enough to justify use of large machines.

  A. ROAD WORKS

   BASIC APPROACH AND GENERAL CONDITIONS FOR THE PREPARATION
  OF STANDARD DATA BOOK

The basic approach for the preparation of Standard Data Book for Road Works is indicated as under:

Description of items
PWD UTTARAKHAND

Overhead Charges

The overhead charges include the following elements:
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8

8.1

8.2

8.3

9 Carriage of Materials

The labour wages should be higher of the two i.e. Rates fixed by central and state government.

One mate has been provided for 25 labours.

Highly Skilled labour include mason (1st class), carpenter, Blacksmith (1st class)/ Welder/ Plumber/ 
Electrician, (1st class), mechanics and other trades.

The specifications of materials shall be governed by section 1000 of MoRT&H Specifications for Road and 
Bridge Works.

Material rates are excluding GST.

Labour

Quantities of materials considered in the rate analysis are approximate for the purpose of estimation and 
include normal wastage. Actual consumption would have to be based on mix design.

The rates of material should include basic cost (including royalty) at locations of quarry/stone crushers, 
loading, unloading, cost of carriage and stacking at plant/sites as the case may be.

The alternative proposal for crushing own aggregate by installing crusher should be compared with 
procurement of crushed aggregates from the market and proposal found economical may be adopted.

Output of plant/equipment is considered for the compacted quantities.

The usage charges for machines include ownership charge which includes depreciation, interest charge, 
Insurance, road tax, cost of repair and maintenance including replacement of Tyres and running and 
operating charges which includes crew, fuel and lubricants.

Materials

longer leads, a combination of hydraulic excavator and tipper is proposed.

Keeping in view, the managerial factors and the age factor of machines as per their utilization in       
various project sizes, the output of plant & equipment has been considered, however the output of plants 
is considered approximately 70 Percent of the rated capacity given by manufacture under ideal conditions.

The water tanker speed @ 10 km/hr. , return speed @ 15 km/hr. , spreading speed @ 2.5 km/hr. in soil & 
3.00 km/hr. in granular material is considered for analysis. Water charges have not been included for items 
where the requirement is very nominal. It is assumed that the same would be covered under sundries.

Basic Inputs

Basic inputs are only given in the standard data book. The rates for material and labour have to  

be updated by concerned State/UT govt. Officials like E-in-C, CE(NH), State PWDs.

 Plants and Equipment
A dozer is proposed for excavation where cutting and filling for the roadway is within 100 m. For   

(iii) Civil Works Cost > Rs. 500 crores                                                              10 percent

Civil works cost is excluding GST.

 Contractor Profit :                                                                                           10 percent of cost of works

 Contractor profit is added on total cost i.e. after adding overhead charges.
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9.1

a)

b)

9.2

10

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

10.11

10.12

10.13

10.14

10.15 The various activities of works shall also be documented by photographs and video cassettes/CDs as per 
Clauses 121 of MoRT&H Specifications.

The use of surface by construction vehicles shall be governed by Clause 119 of MoRT&H Specifications.

The contractor shall arrange to provide and maintain an adequate equipped field laboratory as per Clause 
120.

Quality Control of works shall be governed by Section 900 of MoRT&H Specifications.

In rate analysis of some items, the quantities of sub-items involved in that analyses like excavation for 
foundation, foundation concrete, painting, lettering etc. have been given. The rates for such items may be 
taken from relevant chapters where the same have already been analyzed.

The source of material and samples are required to be approved by the Engineer before start of any work.

The rates of items include cost of testing of soil, materials and works.

The requirement of machinery has been worked out assuming effective working period of 6 hours per shift 
of 8 hours.

Credit for Dismantled "-Material

The dismantled materials should be examined and a realistic assessment made for the credit for such 
materials, which can be utilized for works or auctioned.

Arrangement for traffic during construction shall be as per Clause 112 of MoRT&H Specifications for Road 
and Bridge Works.

Dismantling stone pitching/ dry stone spalls.

Contractor will make his own arrangements for borrowing earth. However, compensation for earth taken 
from private land has been included in the rate analysis for construction of embankment with borrowed 
earth

The clause numbers refer to MoRT&H Specifications for Road and Bridge Works.

Assumptions made have been indicated in respective chapters in the form of notes, where required.

Sundries to cater for unforeseen contingency and miscellaneous items have been added in the overhead 
charges.

In tonne km where lead is variable. The loading and unloading for such cases have been provided 
separately.

Where the quantity of material to be transported is small such as dismantled material, whichrequires 
being loaded manually, provision of tractor-trolley has been made instead of tipper.

General :

The unit for carriage has been taken as under:

In hours where lead is defined including time required for loading and unloading
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10.16

10.17

10.18

10.19

10.20

10.21

10.22

10.23

10.24

10.25

10.26

10.27

10.28

10.29

10.30 The Standard Data Book is for Departmental use only. It cannot be produced in Court of Law as
reference/authority and thus is a privilege document.

Some of the firms in the field of construction chemicals have evolved new brands of chemicals for water 
proofing, sealing of cracks, curing compound, admixture, cementing compounds etc.. The market can be 
explored to meet such requirements.

Some of major steel producing firms have evolved thermo-mechanically treated steel which has
enhanced strength, better corrosion resistance, ductility, weld ability and high temperature thermal 
resistance. Enquiries from these firms can be made on technical specifications and use of such products 
considered in works based on performance in works where these have already been used.

Provision of fly ash has been made in embankment, sub-base, cement concrete pavement and in structural 
concrete

The rates for rigid, semi-rigid and flexible crash barriers have 'been analysed in Chapter-8.

The coarse and fine aggregates shall conform to IS: 383.

Wherever electric generator has not been considered to run a plant or equipment, it is assumed that it is 
fitted with a diesel engine

10 percent extra cement may be provided for concreting underwater, where required.

Grade of cement may be adopted as per mix design

Quantities of cement in various grades of cement concrete have been taken as per IRC: 112 & Clause 
1703.3 of MoRT&H Specifications.

The rate analysis for removal of unsuitable soil does not provide for replacement by suitable soil which 
will have to be paid separately.

Items for hilly terrain have been analysed separately.

The hire charges for machinery and equipment are applicable for the year 2019-2020. It should be  
updated for subsequent years depending upon the market situation.

The classification of excavated material shall be as per Clause 301.2 of MoRT&H Specifications.

The earth excavated from foundations has been considered to be backfilled and balance utilized locally for 
road work except in the case of marshy soil.
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. SOR :-  MoRT&H  Volume II Year 2024-25

. Block 24 Jaunpur Effective Date 30-10-2024

.

for Large 
Project

for Medium 
Project

for Small 
Project

CHAPTER-1
CARRIAGE OF MATERIALS

1.01
Loading and unloading of stone boulder / stone aggregates / sand / kanker / moorum.  (Placing tipper at 
loading point, loading with front end loader, dumping, turning for return trip, excluding time for haulage and 
return trip)

(i) Tipper-5.5 Cum cum 122.90 122.90 122.90
(ii) Tipper-10 Cum cum 106.50 106.50 106.50
(iii) Tipper-14 Cum cum 70.30 70.30 70.30
(iv) Tipper-18 Cum cum 73.90 73.90 73.90

1.02 Loading and Unloading of Boulders by Manual Means cum 331.90 331.90 331.90
1.03 Loading and Unloading of Cement or Steel by Manual Means and stacking. tonne 486.60 486.60 486.60
1.04 Cost of Haulage Excluding Loading and Unloading

(i) Case I Surfaced Road Plain
A Tipper-5.5 Cum tonne.km 6.10 6.10 6.10
B Tipper-10 Cum tonne.km 4.70 4.70 4.70
C Tipper-14 Cum tonne.km 3.70 3.70 3.70
D Tipper-18 Cum tonne.km 3.40 3.40 3.40
(i) Case I Surfaced Road Hilly
E Tipper-5.5 Cum tonne.km 8.00 8.00 8.00
F Tipper-10 Cum tonne.km 6.20 6.20 6.20
G Tipper-14 Cum tonne.km 4.50 4.50 4.50
H Tipper-18 Cum tonne.km 4.50 4.50 4.50

(ii) Case II Unsurfaced Gravelled Road
A Tipper-5.5 Cum tonne.km 14.90 14.90 14.90
B Tipper-10 Cum tonne.km 11.50 11.50 11.50
C Tipper-14 Cum tonne.km 9.20 9.20 9.20
D Tipper-18 Cum tonne.km 8.30 8.30 8.30

(iii) Case III Katcha Track and Track in river bed / nallah bed and choe bed.
A Tipper-5.5 Cum tonne.km 14.90 14.90 14.90
B Tipper-10 Cum tonne.km 11.50 11.50 11.50
C Tipper-14 Cum tonne.km 9.20 9.20 9.20
D Tipper-18 Cum tonne.km 8.30 8.30 8.30

(Iv)
Case-V : Transit Mixture -Haulage of concrete by Transit mixture excluding cost of loading, 
unloading and stacking. tonne.km 22.20 22.20 22.20

1.05
Hand Broken Stone Aggregates 63 mm nominal size (Supply of quarried stone, hand breaking into coarse 
aggregate 63 mm nominal size (passing 80 mm and retained on 50 mm sieve) and stacking as directed) cum 1721.00 1721.00 1721.00

1.06

Crushing of stone aggregates nominal size. (Crushing of stone boulders of 150 mm size in an integrated 
stone crushing unit of 250 tonnes per hour capacity comprising of primary and secondary crushing units, belt 
conveyor and vibrating screens to obtain stone aggregates of different nominal size

40 mm cum 1685.10 1685.10 1685.10

20 mm cum 1834.30 1834.30 1834.30

10 mm cum 1570.20 1570.20 1570.20

Dust cum 386.40 386.40 386.40

1.07

Crushing of stone boulders of 150 mm s ize in an integrated stone crushing unit of 250 tonnes per hour 
capacity comprising of primary and secondary crushing units, belt conveyor and vibrating screens to obtain 
crusher run (all in aggregate) for GSB.

cum 741.50 741.50 741.50

SCHEDULE OF RATES
PWD UTTARAKHAND

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND
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for Large 
Project

for Medium 
Project

for Small 
Project

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND

CHAPTER-2
SITE CLEARANCE

2.01 (A)
Cutting of trees, excluding removal of stumps and roots of trees ( Cutting of trees, trunks and branches  
excluding removal of stumps and roots of trees and stacking of serviceable material with all lifts and up to a 
lead of 1000 mtrs )

(i)     Girth from 300 mm to 600 mm each 538.60 554.00 583.30
(ii) Girth from 600 mm to 900 mm each 792.10 819.40 907.30
(iii)   Girth from 900 mm to 1800 mm each 1663.40 1706.50 1818.30
(iv)   Girth above 1800 mm each 3300.50 3401.40 3636.50

2.01 (B)
Removal of stumps and roots including backfilling with suitable material to required 
compaction (Removal of stumps, roots, stacking of serviceable material with all lifts and up to a lead of 1000 
metres and earth filling in the depression/pit.)

(i)     Girth from 300 mm to 600 mm each 237.80 247.90 345.40
(ii) Girth from 600 mm to 900 mm each 318.30 330.50 467.70
(iii)   Girth from 900 mm to 1800 mm each 382.40 396.60 559.70
(iv)   Girth above 1800 mm each 474.60 495.70 696.90

2.02
Clearing Grass and Removal of Rubbish -Clearing grass and removal of rubbish up to a distance of 50 
metres outside the periphery of the area . hectare 39213.70 39926.70 40996.20

2.03

Clearing and Grubbing Road Land . (Clearing and grubbing road land including uprooting rank vegetation, 
grass, bushes, shrubs, saplings and trees girth up to 300 mm, removal of stumps of trees cut earlier and 
disposal of unserviceable materials and stacking of serviceable material to be used or auctioned up to a lead 
of 1000 metres including removal and disposal of top organic soil not exceeding 150 mm in thickness.)

(i)      By Manual Means:-
A In area of light jungle hectare 197104.80 200688.50 206064.10
B In area of thorny jungle hectare 236318.50 240615.20 247060.30

(ii) By Mechanical Meansby by Dozer 
A In area of light jungle hectare 124034.00 122595.00 181465.70
B In area of thorny jungle hectare 133144.90 131497.20 194150.00

(iii) By Mechanical Means using by motor Grader
A In area of light jungle hectare 106094.10 105936.10 150697.70
B In area of thorny jungle hectare 100246.90 98791.60 140410.80

2.04

Dismantling of Structures (Dismantling of existing structures like culverts, bridges, retaining walls and other 
structure comprising of masonry, cement concrete, wood work, steel work, including T&P and scaffolding 
wherever necessary, sorting the dismantled material, disposal of unserviceable material and stacking the 
serviceable material with all lifts and lead of 1000 metres)

(i)      Lime /Cement Concrete
I By Manual Means

A Lime Concrete, cement concrete grade M-10 and below cum 782.60 796.90 818.20
B Cement Concrete Grade M-15 & M-20 cum 940.10 957.10 982.80
C Prestressed / Reinforced cement concrete grade M-20 & above cum 2505.80 2551.40 2619.70

II By Mechanical Means for items No. 2.04( b)   & ( c)   
A Cement Concrete Grade M-15 & M-20 cum 1318.50 1340.30 1417.60
B Prestressed / Reinforced cement concrete grade M-20 & above cum 1744.80 1774.30 1863.30

(ii) Dismantling Brick / Tile work
A In lime mortar cum 447.50 455.70 467.90
B In cement mortar cum 604.50 615.50 632.00
C In mud mortar cum 384.50 391.50 402.00
D Dry brick pitching or brick soling cum 353.60 360.10 369.70

(iii) Dismantling Stone Masonry
A Rubble stone masonry in lime mortar cum 510.10 519.40 533.30
B Rubble stone masonry in cement mortar. cum 604.50 615.50 632.00
C Rubble Stone Masonry in mud mortar. cum 447.50 455.70 467.90
D Dry rubble masonry cum 416.20 423.80 435.20
E Dismantling stone pitching/ dry stone spalls. cum 384.50 391.50 402.00

F
Dismantling boulders laid in wire crates including opening of crates and stacking dismantled 
materials.

cum 447.50 455.70 467.90

II By Mechanical Means for items No. 2.04 (iii)
A Dismantling Brick / Tile work/ rubble masonary/ pitching/ etc by mechanical means cum 116.80 122.70 178.10
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for Large 
Project

for Medium 
Project

for Small 
Project

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND

(iv)
 Wood work wrought framed and fixed in frames of trusses upto a height of 5 m above plinth level

cum 1112.60 1132.80 1163.10

(v)
Steel work in all types of sections upto a height of 5 m above plinth level excluding cutting of rivet.

A Including dismembering tonne 2990.30 3044.60 3126.20
B Excluding dismembering. tonne 2138.20 2177.10 2235.40
C Extra over item No( V ) A and( V ) B for cutting rivets. Nos 21.60 22.00 22.60

(vi) Scraping of bricks dismantled from brick work including stacking.

A
In lime/Cement mortar 1000 

numbers
2744.80 2794.70 2869.60

B
In mud mortar 1000 

numbers
980.90 998.80 1025.50

(vii) Scraping of Stone from dismantled stone masonry
A In cement and lime mortar cum 1097.70 1117.70 1147.60
B In Mud mortar cum 235.30 239.60 246.00

(viii) Scarping plaster in lime or cement mortar from brick/ stone masonry sqm 33.40 34.00 34.90

(ix)
Removing all type of hume pipes and stacking within a lead of 1000 metres including earthwork and 
dismantling of masonry works.

A Up to 600 mm dia metre 571.70 640.90 811.30
B Above 600 mm to 900 mm dia metre 688.10 747.70 925.90
C Above 900 mm metre 804.50 854.50 1155.20

2.05 Dismantling of Flexible Pavements (Dismantling of flexible pavements and disposal of dismantled materials 
up to a lead of 1000 metres, stacking serviceable and unserviceable materials separately)

I By Manual Means
A Bituminous courses cum 1284.90 1308.30 1343.30
B Granular courses cum 892.50 908.70 933.10

II  By Mechanical Means
A Bituminous course cum 220.30 235.10 350.60
B Granular courses cum 42.40 46.80 70.30

2.06

Dismantling of Cement Concrete Pavement (Dismantling of cement concrete pavement by mechanical 
means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at 
designated locations and disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable 
and unserviceable materials separately)

cum 565.50 592.90 747.90

2.07
Dismantling Guard Rails (Dismantling guard rails by manual means and disposal of dismantled material 
with all lifts and up to a lead of 1000 metres, stacking serviceable materials and unserviceable materials 
separately.)

metre 121.90 124.20 127.50

2.08 Dismantling Kerb Stone (Dismantling kerb stone by manual means and disposal of dismantled material with 
all lifts and up to a lead of 1000 metre)

metre 20.80 21.20 21.80

2.09 Dismantling Kerb Stone channel (Dismantling kerb stone channel by manual means and disposal of 
dismantled material with all lifts and up to a lead of 1000 metre)

metre 28.70 29.20 30.00

2.10 Dismantling Kilometre Stone (Dismantling of kilometre stone including cutting of earth, foundation and 
disposal of dismantled material with all lifts and lead upto 1000 m and back filling of pit.)

A  5th KM stone each 686.10 698.50 717.30
B Ordinary KM Stone each 457.40 465.70 478.20
C Hectometre Stone each 91.20 92.90 95.40

2.11

Dismantling of Fencing (Dismantling of barbed wire fencing/ wire mesh fencing including posts, foundation 
concrete, back filling of pit by manual means including disposal of dismantled material with all lifts and up to a 
lead of 1000 metres, stacking serviceable material and unserviceable material separately. ) metre 102.90 104.70 107.50

2.12
Dismantling of CI Water Pipe Line (Dismantling of CI water pipe line 600 mm dia including disposal with all 
lifts and lead upto 1000 metres and stacking of serviceable material and unserviceable material separately 
under supervision of concerned department)

metre 243.40 247.90 254.50

2.13

Removal of Cement Concrete Pipe of Sewer Gutter (Removal of cement concrete pipe of sewer gutter 
1500 mm dia under the supervision of concerned department including disposal with all lifts and up to a lead 
of 1000 metres and stacking of serviceable and unserviceable material separately but excluding earth 
excavation and dismantling of masonry works.)

metre 312.30 318.00 326.50

2.14

Removal of Telephone / Electric Poles and Lines (Removal of telephone / Electric poles including 
excavation and dismantling of foundation concrete and lines under the supervision of concerned department, 
disposal with all lifts and up to a lead of 1000 metres and stacking the serviceable and unserviceable material 
separately)

each 352.50 358.90 368.50
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for Large 
Project

for Medium 
Project

for Small 
Project

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND

CHAPTER-3
EARTH WORK, EROSION CONTROL AND DRAINAGE

3.01
Excavation in Soil by Manual Means. (Excavation for roadway in soil using manual means including 
loading in truck for carrying of cut earth to embankment site with all lifts and lead upto1000 metres.) cum 362.90 369.50 379.40

3.02
Excavation in ordinary rock by manual means (Excavation in ordinary rock using manual means including 
loading in a truck and carrying of excavated material to embankment site with in all lifts and leads upto 1000 
metres  )

cum 526.30 535.90 550.20

3.03

Excavation in Soil with Dozer with lead upto 1000 metres ( EExcavation for road way in soil by mechanical 
means including cutting and transporting the earth to site of embankment/dumping area with lead upto  1000 
metres, including trimming bottom and side slopes in accordance with requirements of lines, grades and cross 
sections.)

cum 134.10 137.00 194.80

3.04

Excavation in Ordinary Rock with Dozer with lead upto 1000 metres (Excavation for roadway in ordinary 
rock by deploying a dozer, including cutting and transporting the earth to site of embankment/dumping area 
with lead upto  1000 metres, trimming bottom and side slopes in accordance with the requirements of lines, 
grades and cross sections.)

cum 205.60 212.30 296.10

3.05

Excavation in Hard Rock (requiring blasting)   with disposal upto 1000 metres (Excavation for roadway 
in hard rock (requiring blasting)      by drilling, blasting and breaking, trimming of bottom and side slopes in 
accordance with requirements of lines, grades and cross sections, loading and disposal of cut road with in all 
lifts and leads upto 1000 metres  )

cum 548.30 561.90 659.40

3.06

Excavation in Soil using Hydraulic Excavator and Tippers with disposal upto 1000 metres. (Excavation 
for roadwork in soil with hydraulic excavator including cutting and loading in tippers, trimming bottom and side 
slopes, in accordance with requirements of lines, grades and cross sections, and transporting to the 
embankment location within all lifts and lead upto 1000m)

cum 56.00 64.30 85.50

3.07

Excavation in Ordinary Rock using Hydraulic Excavator and Tippers with disposal upto 1000 metres. 
(Excavation for roadwork in soil with hydraulic excavator including cutting and loading in tippers, trimming 
bottom and side slopes, in accordance with requirements of lines, grades and cross sections, and transporting 
to the embankment location within all lifts and lead upto 1000m.)

cum 342.50 363.70 490.10

3.08

Excavation in Hard Rock (blasting prohibited) (Excavation for roadwork in  Hard Rock (blasting prohibited) 
with hydraulic excavator including cutting and loading in tippers, trimming bottom and side slopes, in 
accordance with requirements of lines, grades and cross sections, and transporting to the embankment 
location within all lifts and lead upto 1000 m.)

A Mechanical Method cum 394.70 425.00 615.30
B Manual Method cum 2264.00 2305.20 2366.90

3.09

Excavation in Hard Rock (controlled blasting)   with disposal upto 1000 metres (EExcavation for 
roadway in hard rock (requiring blasting)      by drilling, blasting and breaking, trimming of bottom and side 
slopes in accordance with requirements of lines, grades and cross sections, loading and disposal of cut road 
with in all lifts and leads upto 1000 metres )

cum 691.20 694.80 813.10

3.10

Excavation in Marshy Soil (Excavation for roadwork in Marshy Soil with hydraulic excavator including 
cutting and loading in tippers, trimming bottom and side slopes, in accordance with requirements of lines, 
grades and cross sections, and transporting to the embankment location within all lifts and lead upto 1000 m.) cum 111.40 117.10 172.50

3.11
Removal of Unserviceable Soil with Disposal upto 1000 metres (Removal of unserviceable soil including 
excavation, loading and disposal upto 1000 metres lead but excluding replacement by suitable soil which shall 
be paid separately as per clause 305..)

cum 56.70 60.20 86.70

3.12

Pre-splitting of Rock Excavation Slopes (Carrying out excavation in hard rock to achieve a specified slope 
of the rock face by controlled use of explosives and blasting accessories in properly aligned and spaced drill 
holes, collection of the excavated rock by a dozer, loading in tipper by a front end loader and disposing of the 
material with all lifts and lead upto 1000 m, all as specified in clause No. 303)

sqm 156.20 156.80 187.30

3.13

Excavation for Structures (Earth work in excavation of foundation of structures as per drawing and 
technical specification, including setting out, construction of shoring and bracing, removal of stumps and other 
deleterious matter, dressing of sides and bottom, backfilling the excavation earth to the extent required and 
utilising the remaining earth locally for road work.)

(i) Ordinary soil
A Manual Means (Depth upto 3 m) cum 627.40 638.90 656.00
B Mechanical Means (Depth upto 3 m) cum 59.80 62.70 87.60

(ii)  Ordinary rock (not requiring blasting)
A Manual Means (Depth upto 3 m) cum 784.30 798.50 819.90
B  Mechanical Means cum 344.80 371.60 490.60
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for Large 
Project

for Medium 
Project

for Small 
Project

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND

(iii) Hard rock ( requiring blasting )
A  Mechanical Means cum 458.20 473.00 525.80

(iv) Hard rock ( blasting prohibited )
A Mechanical Means cum 589.30 640.60 933.40

(v) Marshy soil
A Manual means ( upto 3 m depth) cum 1110.60 1130.80 1161.10
B Mechanical Means cum 352.20 364.40 453.40

3.14 Scarifying Existing Granular Surface to a Depth of 50 mm 

(i)
Scarifying Existing Granular Surface to a Depth of 50 mm by Manual Means (Scarifying the existing 
granular road surface to a depth of 50 mm and disposal of scarified material within all lifts and leads upto 
1000 metres. )

sqm 50.10 51.00 52.30

(ii)
Scarifying existing bituminous surface to a depth of 50 mm by mechanical means ( using Hydraulic 
excavator) (Scarifying the existing bituminous road surface to a depth of 50 mm and disposal of scarified 
material with in all lifts and lead upto 1000 metres.)

sqm 3.60 3.80 5.50

(iii)
Scarifying existing bituminous surface to a depth of 50 mm by mechanical means (Using Motor 
Grader) (Scarifying the existing bituminous road surface to a depth of 50 mm and disposal of scarified 
material with in all lifts and lead upto 1000 metres.)

sqm 5.70 5.80 8.00

3.15 Scarifying Existing bituminous surface to a depth of 50 mm 
By Mechanical Means using Hydraulic excavator

(i)
Scarifying existing bituminous surface to a depth of 50 mm by mechanical means  Hydraulic 
excavator (Scarifying the existing bituminous road surface to a depth of 50 mm and disposal of scarified 
material with in all lifts and lead upto 1000 metres.)

sqm 4.30 4.50 6.50

By Mechanical Means using Motor Grader

(ii)
Scarifying existing bituminous surface to a depth of 50 mm by mechanical means using Motor Grader 
(Scarifying the existing bituminous road surface to a depth of 50 mm and disposal of scarified material with in 
all lifts and lead upto 1000 metres.)

sqm 5.90 5.90 8.10

3.16

 Construction of Embankment with Material Obtained from Borrow Pits (Construction of embankment 
with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, 
grading to required slope and compacting to meet requirement of table 300-2)

cum 447.00 460.10 501.70

3.17
Construction of Embankment with Material Deposited from Roadway Cutting (Construction of 
embankment with approved materials deposited at site from roadway cutting and excavation from drain and 
foundation of other structures graded and compacted to meet requirement of table 300-2)

cum 53.60 55.50 57.70

3.18
Construction of Subgrade and Earthen Shoulders (Construction of subgrade and earthen shoulders with 
approved material obtained from borrow pits with all lifts & leads, transporting to site, spreading, grading to 
required slope and compacted to meet requirement of table No. 300-2)

cum 451.00 464.50 507.00

3.19

Construction of Subgrade and Earthen Shoulders with Material Deposited from Roadway 
Cutting (Construction of embankment with approved materials deposited at site from roadway cutting and 
excavation from drain and foundation of other structures graded and compacted to meet requirement of table 
300-2.)

cum 55.10 57.10 59.40

3.20 Compacting Original Ground

Case-I
Compacting original ground supporting subgrade (Loosening of the ground upto a level of500 mm 
below the subgrade level, watered, graded and compacted in layers to meet requirement of table 300-2 for 
subgrade construction.)

cum 79.30 81.50 82.80

Case-II :Compacting original ground supporting embankment cum 86.70 89.20 91.00

3.21
Stripping and Storing Top Soil (Stripping, storing of top soil by road side at 15 m internal and re-application 
on embankment slopes, cut slopes and other areas in localities where the available embankment material is 
not conducive to plant growth)

cum 72.40 74.40 100.60

3.22

Stripping, storing and re-laying top soil from borrow areas in agriculture fields. (Stripping of top soil 
from borrow areas located in agriculture fields, storing at a suitable place, spreading and re-laying after taking 
the borrow earth to maintain fertility of the agricultural field, finishing it to the required levels and satisfaction of 
the farmer.)

cum 155.40 158.80 224.50

3.23
Turfing with Sods (Furnishing and laying of the live sods of perennial turf forming grass on embankment 
slope, verges or other locations shown on the drawing or as directed by the engineer including preparation of 
ground, fetching of rods and watering)

sqm 64.10 69.00 71.80
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3.24
Seeding and Mulching (Preparation of seed bed on previously laid top soil, furnishing and placing of seeds, 
fertilizer, mulching material, applying bituminous emulsion at the rate of0.23 litres per sqm and laying and 
fixing jute netting, including watering for 3 months all as per clause 308)

sqm 187.40 202.70 210.90

3.25

Surface Drains in Soil (Construction of unlined surface drains of average cross sectional area 0.40 sqm in 
soil to specified lines, grades, levels and dimensions to the requirement of clause 301 and 309. Excavated 
material to be used in embankment within a lead of50 metres (average lead 25 metres))

A Mechanical means metre 54.40 55.40 56.90
B Manual Means metre 210.30 214.10 219.80

3.26

Surface Drains in Ordinary Rock (Construction of unlined surface drain of average cross sectional area 0.4 
sqm in ordinary rock to specified lines, grades, levels and dimensions as per approved design and to the 
requirement of clause 301 to 309. Excavated material to be used in embankment at site.)

A Mechanical Means metre 80.00 81.50 83.60
B Manual Means metre 303.20 308.70 317.00

3.27 Surface Drains in Hard Rock (Rate per metre may be worked out based on quantity of hard rock as per 
design.)

metre

3.28

Sub Surface Drains with Perforated Pipe (Construction of subsurface drain with perforated pipe of 100 mm 
internal diameter of metal/ asbestos cement/ cement concrete/PVC, closely jointed, perforations ranging from 
3 mm to 6 mm depending upon size of material surrounding the pipe, with 150 mm bedding below the pipe 
and 300 mm cushion above the pipe, cross section of excavation 450 x 550 mm. Excavated material to be 
utilised in roadway at site )

metre 714.00 727.00 746.50

3.29 Aggregate Sub- Surface Drains (Construction of aggregate sub surface drain 300 mm x 450 mm with 
aggregates conforming to table 300-4, excavated material to be utilised in roadway )

metre 309.60 315.30 323.70

3.30 Underground Drain at Edge of Pavement (Construction of an underground drain 1 m x 1 m (inside 
dimensions) lined with RCC-20 cm thick and covered with RCC slab10 cm in thickness on urban roads)

metre 6233.00 6233.00 6233.00

3.31

Preparation and Surface Treatment of formation. (Preparation and surface treatment of formation by 
removing mud and slurry, watering to the extent needed to maintain the desired moisture content, trimming to 
the required line, grade, profile and rolling with 8-10 tonne smooth wheeled roller, complete as per clause 
310.)

sqm 4.70 4.80 5.00

3.32

Construction of Rock fill Embankment with all lifts and lead upto 5 Km- Construction of rock fill 
embankment from roadway excavation with broken hard rock fragments of size not exceeding 300 mm laid in 
layers not exceeding 500 mm thick including filling of surface voids with stone spalls, blinding top layer with 
granular material, rolled with vibratory road roller, all complete as per clause 313.

cum 132.70 140.60 181.20

3.33 Work in Urban Roads (The cost of earth work in urban roads inhabited area will be comparatively higher 
due to following reasons:)

3.34

Embankment Construction with Fly ash/Pond ash available from coal or lignite burning Thermal 
Plants as waste material. (Construction of embankment with fly ash conforming to table 1 of IRC: SP: 58  
obtained from coal or lignite burning thermal power stations as waste material, spread and compacted in layer 
of 200mm thickness each at OMC, all as specified in IRC: SP: 58 and as per approved plans.)

cum 122.60 126.60 135.20
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CHAPTER-4
SUB-BASES, BASES ( NON- BITUMINOUS) AND SHOULDERS

4.01 Granular Sub-base with  Graded Material (Table:- 400-1)

A

Plant Mix Method (Construction of granular sub-base by providing close graded Material, mixing in a 
mechanical mix plant at OMC, carriage of mixed Material to work site, spreading in uniform layers with motor 
grader on prepared surface and compacting with vibratory power roller to achieve the desired density, 
complete as per clause 401 )

(i) for grading- I  Material cum 2628.00 2700.00 3004.00
(ii) for grading- II  Material cum 2626.00 2698.00 3002.00
(iii) for grading-III  Material cum 2406.00 2474.00 2772.00
(iv) for grading-IV  Material cum 2433.00 2501.00 2800.00
(v) for grading-V  Material cum 2628.00 2700.00 3004.00
(vi) for grading-VI  Material cum 2672.00 2745.00 3050.00

B

By Mix in Place Method (Construction of granular sub-base by providing close graded material, spreading in 
uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, 
and compacting with vibratory roller to achieve the desired density, complete as per clause 401)

(i) for grading- I  Material cum 2462.00 2501.00 2618.00
(ii) for grading- II  Material cum 2460.00 2495.00 2616.00
(iii) for grading-III  Material cum 2240.00 2272.00 2386.00
(iv) for grading-IV  Material cum 2267.00 2299.00 2414.00
(v) for grading-V  Material cum 2462.00 2497.00 2618.00
(vi) for grading-VI  Material cum 2406.00 2543.00 2664.00

C

Using Crusher Run Method (Construction of granular sub-base by providing close graded material, 
spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with 
rotavator at OMC, and compacting with vibratory roller to achieve the desired density, complete as per clause 
401)

(i) for grading- I  Material cum 2027.00 2067.00 2166.00
(ii) for grading- II  Material cum 2686.00 2741.00 2855.00
(iii) for grading-III  Material cum 2686.00 2741.00 2855.00
(iv) for grading-IV  Material cum 2686.00 2741.00 2849.00
(v) for grading-V  Material cum 2019.00 2063.00 2158.00
(vi) for grading-VI  Material cum 2019.00 2057.00 2155.00

4.02 Lime Stabilisation for Improving Subgrade
A By Manual Means

Providing ,Laying and spreading available soil in the subgrade on a prepared surface, pulverising, mixing 
the spread soil in place with rotavator with  3 % slaked lime having minimum content of 70% of CaO, 
grading with motor grader and compacting with the road roller at OMC to the desired density to form a layer 
of improved sub grade)

cum 895.00 919.00 974.00

B By Mechanical Means  

(i)

Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing the spread 
soil in place with Soil Stabilizer & Binder Spreader with 2  per cent  slaked lime using Binder spreader 
Machine, having minimum content of 70 per cent  of CaO, grading with motor grader and compacting with 
the road roller at OMC to the desired density to form a layer of improved sub grade

cum 876.00 900.00 955.00

(ii)

Lime Stabilisation for Improving Sub-grade -Providing,Laying and spreading available soil in the sub-grade 
on a prepared surface, pulverising, mixing the spread soil in place with Soil Stabilizer with 2  per cent  
slaked lime mannualy spreaded having minimum content of 70 per cent  of CaO, grading with motor grader 
and compacting with the road roller at OMC to the desired density to form a layer of improved sub grade

cum 891.00 915.00 971.00
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4.03 Cement Stabilisation for Improving Subgrade
A By Manual Means

Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing the spread 
soil in place with Soil Stabilizer & Binder Spreade r with 2  per cent  cement using Binder spreader 
Machine, grading with motor grader and compacting with the road roller at OMC to the desired density to 
form a layer of improved sub grade

cum 867.00 891.00 945.00

B By Mechanical Means

(i)

Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing the spread 
soil in place with Soil Stabilizer & Binder Spreader  with 2  per cent  cement using Binder spreader 
Machine, grading with motor grader and compacting with the road roller at OMC to the desired density to 
form a layer of improved sub grade

cum 849.00 872.00 926.00

(ii)

Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing the 
spread soil in place with Soil Stabilizer  with 2  per cent cement mannualy spreaded , grading with 
motor grader and compacting with the road roller at OMC to the desired density to form a layer of improved 
sub grade

cum 864.00 887.00 942.00

4.04 Lime Stabilisation in Embankment
A By Manual Means

Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing the spread 
soil in place with rotavator with 2  per cent  slaked lime having minimum content of 70 per cent  of CaO, 
grading with motor grader and compacting with the road roller at OMC to the desired density to form a layer 
of improved sub grade

cum 831.00 853.00 905.00

B By Mechanical Means

(i)

Providing,Laying and spreading available soil in the sub-grade on a prepared surface, pulverising,  mixing 
the spread soil in place with Soil Stabilizer with 2  per cent  slaked lime using Binder  spreader Machine, 
having minimum content of 70 per cent  of CaO, grading with motor grader and compacting with the road 
roller at OMC to the desired density to form a layer of improved sub grade

cum 809.00 831.00 883.00

(ii)

Laying and spreading available soil in the sub-grade on a prepared surface, pulverising,  mixing the spread 
soil in place with Soil Stabilizer with 2  per cent  slaked lime mannualy spreaded  having minimum content 
of 70 per cent  of CaO, grading with motor grader and compacting with the road roller at OMC to the 
desired density to form a layer of improved sub grade

cum 825.00 846.00 899.00

Cement Stabilisation in Embankment

(iii)

Providing,Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing 
the spread soil in place with Soil Stabilizer with 2  per cent  cement using Binder spreader Machine, 
grading with motor grader and compacting with the road roller at OMC to the desired density to form a layer 
of improved sub grade

cum 809.00 831.00 883.00

(iv)

Providing,Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing 
the spread soil in place with Soil Stabilizer with 2  per cent cement mannualy spreaded ,  grading with 
motor grader and compacting with the road roller at OMC to the desired density to form a layer of improved 
sub grade

cum 825.00 846.00 899.00

Lime Treated Soil for Sub- Base

4.05

 (Providing, laying and spreading soil on a prepared sub grade, pulverising, mixing the spread soil in place 
with rotavator with 3 % slaked lime with minimum content of 70% of CaO, grading with motor grader and 
compacting with the road roller at OMC to achieve at least 98%of the max dry density to form a layer of sub 
base.)

cum 1103.00 1131.00 1219.00

Cement Treated Soil Sub Base/ Base

4.06

 (Providing, laying and spreading soil on a prepared sub grade, pulverising, adding the designed quantity of 
cement to the spread soil, mixing in place with rotavator, grading with the motor grader and compacting with 
the road roller at OMC to achieve the desired unconfined compressive strength and to form a layer of sub-
base/base.)

cum 1224.00 1254.00 1346.00

Cement Treated Crushed Rock or combination as per clause 403 and table 400.4 in Sub base/ Base 

4.07

(Providing, laying and spreading Material on a prepared sub grade, adding the designed quantity of cement to 
the spread Material, mixing in place with rotavator, grading with the motor grader and compacting with the 
road roller at OMC to achieve the desired unconfined compressive strength and to form a layer of sub-
base/base.)
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(i) For Sub-Base course cum 3271.80 3333.30 3424.00

(ii) For Base course cum 3563.30 3630.30 3729.20

4.08

Cement Treated Crushed Stone Sub base  (Construction of granular sub-base by providing  graded 
Material, mixing with cement in a mechanical mix plant at OMC, carriage of mixed Material to work site, 
spreading in uniform layers with Mechanical Paver on prepared surface and compacting with vibratory power 
roller to achieve the desired density, complete as per clause 401 )

A Plant Mix Method (Using by Mechanical Paver)

(i) Cement Treated Crushed Stone Sub base (Grading-III Material) cum 3163.70 3188.30 3440.30

(ii) Cement Treated Crushed Stone Sub base (Grading-IV Material) cum 3238.80 3264.80 3518.90

B By Mix in Place Method ((Using by Soil Stabilizer)

(i) Cement Treated Crushed Stone Sub base (Grading-III Material) cum 2968.00 3017.60 3144.20

(ii) Cement Treated Crushed Stone Sub base (Grading-IV Material) cum 3043.10 3094.10 3222.70

4.09
Making 50 mm x 50 mm Furrows  (Making 50 mm x 50 mm furrows, 25mm deep, 450 to the center line of 
the road and at one metre interval in the existing thin bituminous wearing coarse including sweeping and 
disposal of excavated material within 1000 metres lead)

(i) 25mm deep furrow cutting sqm 8.10 8.20 8.40

(ii) 50mm deep furrow cutting sqm 16.20 16.50 16.90

4.10
Inverted Choke (Construction of inverted choke by providing, laying, spreading and compacting screening B 
type/ coarse sand of specified grade in uniform layer on a prepared surface with motor grader and compacting 
with power roller etc)

cum 2404.00 2450.00 2518.00

4.11

Water Bound Macadam (Providing, laying, spreading and compacting stone aggregates of specific sizes to 
water bound macadam specification including spreading in uniform thickness, hand packing, rolling with 
vibratory roller 8-10 tonnes in stages to proper grade and camber, applying and brooming requisite type of 
screening/ binding Materials to fill up the interstices of coarse aggregate, watering and compacting to the 
required density.)

A By Manual Means
(i) Grading- I  (Using Screening Crushable type such as Moorum or Gravel)

(a) Using Screening Crushable type such as Moorum or Gravel cum 3108.00 3169.00 3186.00
(b) Using Screening Type-A (13.2mm Agg.) cum 2833.00 2885.00 3022.00
(c) Using Screening Type-B (11.2mm Agg.) cum 3037.00 3099.00 3288.00

(ii) Grading- II  (Using Screening Crushable type such as Moorum or Gravel)
(a) Using Screening Crushable type such as Moorum or Gravel cum 3484.00 3868.00 3452.00
(b) Using Screening Type-A (13.2mm Agg.) cum 3370.00 3423.00 3643.00

B By Mechanical Means:
(i) Grading- I  (Using Screening Crushable type such as Moorum or Gravel)

(a) Using Screening Crushable type such as Moorum or Gravel cum 2409.00 2454.00 2534.00
(b) Using Screening Type-A (13.2mm Agg.) cum 2657.00 2702.00 2820.00
(c) Using Screening Type-B (11.2mm Agg.) cum 2868.00 3177.00 3041.00

(ii) Grading- II  (Using Screening Crushable type such as Moorum or Gravel)
(a) Using Screening Crushable type such as Moorum or Gravel cum 3033.00 3085.00 2710.00
(c) Using Screening Type-B (11.2mm Agg.) cum 2556.00 2599.00 3217.00

4.12

Crushed Cement Concrete Sub-base / Base (Breaking and crushing of material obtained by breaking 
damaged cement concrete slabs to size range not exceeding 75 mm as specified in table 400.9 transporting 
the aggregates obtained from breaking of cement concrete slabs at a lead of L km., laying and compacting the 
same as sub base/ base course, constructed as WBM to clause 404 except the use of screening or binding 
Material.)

cum 390.70 403.20 491.10

4.13

Penetration Coat Over Top Layer of Crushed Cement Concrete Base (Spraying of bitumen over cleaned 
dry surface of crushed cement concrete base at the rate of 25 kg per 10 sqm by a bitumen pressure 
distributor, spreading of key aggregates at the rate of 0.13 cum per 10 sqm by a mechanical gritter and rolling 
the surface as per clause 506.3.8)

sqm 42.20 43.00 44.20

4.14  Wet Mix Macadam laying 
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A

 Wet Mix Macadam laying Using Mechanical Paver  ( Providing, laying, spreading and compacting graded 
stone aggregate to wet mix macadam specification including premixing the Material with water at OMC in 
mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform layers with paver in sub- 
base / base course on well prepared surface and compacting with vibratory roller to achieve the desired 
density.)

cum 4011.00 4104.00 4350.00

B

 Wet Mix Macadam laying using by Grader  (Providing, laying, spreading and compacting graded stone 
aggregate to wet mix macadam specification including premixing the Material with water at OMC in 
mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform layers with paver in sub- 
base / base course on well prepared surface and compacting with vibratory roller to achieve the desired 
density.)

cum 3983.00 4058.00 4308.00

4.15

 Cement Treated Crushed Stone Base (Plant Mix Method) (Providing, laying, spreading and compacting 
graded stone aggregate to wet mix macadam specification including premixing the Material with water at OMC 
in mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform layers with paver in sub- 
base / base course on well prepared surface and compacting with vibratory roller to achieve the desired 
density.)

cum 4917.00 4959.00 5227.00

4.16

Construction of Median and Island with Soil Taken from Roadway Cutting (Construction of Median and 
Island above road level with approved material deposited at site from roadway cutting and excavation for drain 
and foundation of other structures, spread, graded and compacted as per clause 408)

cum 246.00 251.00 258.00

4.17
Construction of Median and Island with Soil Taken from Borrow Areas (Construction of median and 
Island above road level with approved material brought from borrow pits, spread, sloped and compacted as 
per clause 408)

cum 493.00 507.00 548.00

4.18 Construction of Shoulders 
A. Earthen Shoulders
The rate as applicable for sub-grade construction may be adopted.
B. Hard Shoulders
Rate as applicable for sub-base and or base may be adopted as per approved design.
C. Paved shoulders
The rate may be adopted as applicable for different layers of pavement depending upon approved design of
paved shoulders.

4.19

Footpaths and Separators (Construction of footpath/separator by providing a 150 mm compacted granular 
sub base as per clause 401 and 25 mm thick cement concrete grade M15, over laid with precast concrete tiles 
in cement mortar 1:3 including provision of all drainage arrangements but excluding kerb channel..)

sqm 1112.00 1132.00 1163.00

4.20
Crusher Run Macadam Base (Providing crushed stone aggregate, depositing on a prepared surface by 
hauling vehicles, spreading and mixing with a motor grader, watering and compacting with a vibratory roller to 
clause 417 to form a layer of sub-base/Base)

A By Mix in Place Method
(i) For 53 mm maximum size cum 3237.00 3289.00 3422.00
(ii) For 45 mm maximum size cum 3654.00 3714.00 3857.00

B By Mixing Plant :
(i) For 53 mm maximum size cum 3290.00 3353.00 3572.00
(ii) For 45 mm maximum size cum 3721.00 3791.00 4021.00

4.21

Lime, Fly ash stabalised soil sub-base (Construction of Sub-base using lime - fly ash admixture with 
granular soil, free from organic matter/ deleterious material or clayey silts and low plasticity clays having PI 
between 5 and 20 and liquid limit less than 25 and commercial dry lime, slaked at site or pre-slaked with CaO 
content not less than 50%, fly ash to conform to gradation as per clause 4.3 of IRC: 88, lime + fly ash content 
ranging between 10 to 30%, the minimum un-confined compressive strength and CBR value after 28 days 
curing and 4 days soaking to be 7.5kg/sq, cm and 25% respectively, all as specified in IRC: 88 )

cum 916.00 937.00 983.00
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CHAPTER-5
BASES AND SURFACE COURSES (BITUMINOUS)

5.01 Prime coat 
A Prime Coat over WMM/WBM

(i)

Providing and applying primer coat with SS1 grade bitumen emulsion on prepared surface of granular 
Base including clearing of road surface and spraying primer at the rate of 0.70  kg/sqm using 
mechanical means.

sqm 36.90 37.60 38.60

(ii)

Providing and applying primer coat with cutback MC 30 bitumen emulsion on prepared surface of 
granular Base including clearing of road surface and spraying primer at the rate of 0.60  kg/sqm using 
mechanical means.

sqm 36.60 37.30 38.30

B Prime Coat over Stabilized soil bases/Crusher Run Macadam 

(i)

Providing and applying primer coat with SS1 grade bitumen emulsion on prepared surface of granular 
Base including clearing of road surface and spraying primer at the rate of 0.90 kg/sqm using mechanical 
means.

sqm 47.30 48.20 49.50

(ii)

Providing and applying primer coat with cutback MC 70 bitumen emulsion on prepared surface of 
granular Base including clearing of road surface and spraying primer at the rate of 0.90  kg/sqm using 
mechanical means.

sqm 54.20 55.20 56.70

5.02 Tack coat 

(i)

Tack Coat on Bituminous surfaces (Providing and applying tack coat with bitumen emulsion using 
emulsion pressure distributor at the rate of 0.20  kg per sqm on the prepared bituminous surface cleaned with 
mechanical broom.]

sqm 11.20 11.40 11.70

(ii)

Tack Coat on Granular surfaces treated with primer ( Providing and applying tack coat with bitumen 
emulsion using emulsion pressure distributor at the rate of 0.25  kg per sqm on the prepared bituminous 
surface cleaned with mechanical broom.)

sqm 13.80 14.00 14.40

(iii)

Tack Coat on Cement concrete pavement  (Providing and applying tack coat with bitumen emulsion using 
emulsion pressure distributor at the rate of 0.30 kg per sqm on the prepared bituminous surface cleaned with 
mechanical broom.)

sqm 16.30 16.60 17.10

5.03     Bituminous Macadam 

   (i)

Bituminous Macadam Grading-I ( 40 mm nominal size ) (Providing and laying bituminous macadam with 
higher capacity hot mix plant using crushed aggregates of specified grading premixed with bituminous binder, 
transported to site, laid over a previously prepared surface with paver finisher to the required grade, level and 
alignment and rolled as per clauses 501.6 and 501.7 to achieve the desired compaction)

cum 8519.40 8916.80 9275.10

(ii)

Bituminous Macadam Grading -II ( 19 mm nominal size ) (Providing and laying bituminous macadam with 
higher capacity hot mix plant using crushed aggregates of specified grading premixed with bituminous binder, 
transported to site, laid over a previously prepared surface with paver finisher to the required grade, level and 
alignment and rolled as per clauses 501.6 and 501.7 to achieve the desired compaction)

cum 9115.20 9435.60 10663.50

5.04 Dense Graded Bituminous Macadam

(i)

Dense Graded Bituminous Macadam-I (Providing and laying dense graded bituminous macadam with 
higher capacity batch type HMP using crushed aggregates of specified grading, premixed with bituminous 
binder @ 4.0 per cent  by weight of total mix and filler, transporting the hot mix to work site, laying with a 
hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth 
wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH specification clause 
No. 505 complete in all respects)

cum 10827.60 11186.50 12653.50

(ii)

Dense Graded Bituminous Macadam-II (Providing and laying dense graded bituminous macadam with 
higher capacity batch type HMP using crushed aggregates of specified grading, premixed with bituminous 
binder @ 4.5 per cent  by weight of total mix and filler, transporting the hot mix to work site, laying with a 
hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth 
wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH specification clause 
No. 505 complete in all respects.)

cum 11444.60 11814.90 12263.00

5.05 Bituminous Concrete 

(A)

Bituminous Concrete Grading -I (Providing and laying bituminous concrete with  higher capacity batch type 
hot mix plant using crushed aggregates of specified grading, premixed with bituminous binder @ 5.2  per cent  
of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor 
control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to 
achieve the desired compaction as per MORTH specification clause No. 507 complete in all respects)

cum 12701.60 13099.80 14804.90
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(B)

Bituminous Concrete Grading -II (Providing and laying bituminous concrete with  higher capacity batch type 
hot mix plant using crushed aggregates of specified grading, premixed with bituminous binder @ 5.4  per cent  
of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor 
control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to 
achieve the desired compaction as per MORTH specification clause No. 507 complete in all respects)

cum 12900.50 13303.90 13802.70

5.06
Surface Dressing (Providing and laying surface dressing as wearing course in single coat using crushed 
stone aggregates of specified size on a layer of bituminous binder laid on prepared surface and rolling with 8-
10 tonne smooth wheeled steel roller)

Case -1 19 mm nominal chipping size sqm 112.50 114.40 117.90
Case - II 13 mm nominal size chipping sqm 87.50 89.00 91.60

5.07

Open - Graded Premix Surfacing Providing, laying and rolling of open - graded premix surfacing of 20 mm 
thickness composed of 13.2 mm to 5.6 mm aggregates  using Viscocity grade bitumen to required line, grade 
and level to serve as wearing course on a previously prepared base, including mixing in a suitable hot mix 
plant of appropriate capacity not less than 200 tonnes/hour, laying and rolling with a smooth wheeled roller, 
finished to required level and grades..)

sqm 179.20 185.80 193.40

5.08

Close Graded Premix Surfacing/Mixed Seal Surfacing (Mechanical means using HMP of appropriate 
capacity not less than 75 tonnes/hour. Providing, laying and rolling of close-graded premix surfacing 
material of 20 mm thickness composed of 11.2 mm to 0.09 mm (Type-a)   or 13.2 mm to 0.09 mm (Type-
b)   aggregates using penetration grade bitumen to the required line, grade and level to serve as 
wearing course on a previously prepared base, including mixing in a suitable plant, laying and rolling 
with a Smooth wheeled roller 8-10 tonne capacity, and finishing to required level and grade. )

(i) Type A sqm 219.50 227.50 236.20

(ii) Type B sqm 202.90 210.60 218.90

5.09
Seal Coat (Providing and laying seal coat sealing the voids in a bituminous surface laid to the specified 
levels, grade and cross fall using Type A and B seal coats)

(i) Case - I : Type A
sqm 82.70 84.10 86.60

(ii)
Case - II : Type B (Providing and laying of premix sand seal coat with HMP of appropriate capacity not 
less than 75 tonnes/ hours using crushed stone chipping 6.7 mm size and penetration bitumen of suitable 
grade.)

sqm 58.50 60.00 62.10

5.10

Supply of Stone Aggregates for Pavement Courses (Supply of stone aggregates from approved sources 
confirming to the physical requirement, specified in the respective specified clauses, including royalties, fees 
rents, collection, transportation, stacking and testing and measured in cum as per clause 520 Competitive 
market rates to be ascertained. Alternatively, rates for stone crushing given in chapter 1may be adopted, if 
found economical. In case for supply of aggregates at site are not available, nearest crusher site may be 
ascertained. Loading and un-loading charges and cost of carriage may be added to these rates to arrive at 
the cost at site.)

cum

5.11

Mastic Asphalt (Providing and laying 25 mm thick mastic asphalt wearing course with paving grade bitumen 
meeting the requirements given in table 500-39, prepared by using mastic cooker and laid to required level 
and slope after cleaning the surface, including providing antiskid surface with bitumen precoated fine-grained 
hard stone chipping of 13.2 mm nominal size at the rate of 0.005cum per 10 sqm and at an approximate 
spacing of 10 cm center to center in both directions, pressed into surface when the temperature of surfaces 
not less than 1000C, protruding 1 mm to 4 mm over mastic surface, all complete as per clause 516.)

sqm 1611.50 1640.80 1684.70

5.12
Slurry Seal Providing and laying slurry seal consisting of a mixture of fine aggregates, portland cement filler, 
bituminous emulsion and water on a road surface including cleaning of surface, mixing of slurry seal in a 
suitable mobile plant, laying and compacting to provide even riding surface)
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(i)  2-3 mm thickness type -i sqm 47.50 48.40 49.70
(ii) 4-6 mm thickness type -ii sqm 79.70 81.10 83.50
(iii) 6-8 mm thickness type -iii sqm 99.50 101.30 104.20

5.13

Recycling of Bituminous Pavement with Central Recycling Plant (Recycling pavement by cold milling of 
exiting bituminous layers, planning the surface after cold milling, reclaiming excavated material to the extent of 
30 % of the required quantity, hauling and stock piling the reclaimed material near the central recycling plant 
after carrying out necessary checks and evaluation, adding fresh material including rejuvenators as required, 
mixing in a hot mix plant, transporting and laying at site and compacting to the required grade, level and 
thickness, all as specified in clause 519.)

A       (i) Using  by Bituminous Macadem Grading-I cum 7954.90 8363.90 8745.20

A       (ii) Using  by Bituminous Macadem Grading-II cum 8064.30 8304.10 8742.20

B       (i) Using  by Dense Graded Bituminous Macadem Grading-I
cum 8576.30 8940.00 9394.00

B       (ii) Using  by Dense Graded Bituminous Macadem Grading-II cum 9548.80 9938.90 10419.40

C     (i) Using  by  Bituminous Concrete Grading-I cum 10172.00 10541.60 11062.80

C     (ii) Using  by  Bituminous Concrete Grading-II
cum

10390.3 10763.9 11290.9

5.14 (I)
Fog Spray (Providing and applying low viscosity bitumen emulsion for sealing cracks less than 3 mm wide or 
incipient fretting or disintegration in an existing bituminous surfacing.) sqm 39.40 40.10 41.10

(II)
In case it is decided by the engineer to blind the fog spray, the following may be added

sqm 8.70 8.60 8.60

5.15

Bituminous Cold Mix ( Including Gravel Emulsion) (Providing, laying and rolling of bituminous cold mix on 
prepared base consisting of a mixture of unheated mineral aggregate and emulsified or cutback bitumen, 
including mixing in a plant of suitable type and capacity, transporting, laying, compacting and finishing to 
specified grades and levels.)

(i) Using bitumen emulsion and 9.5 mm or 13.2 mm nominal size aggregate cum 14186.90 14598.30 15122.70
(ii) Using bitumen emulsion and 19 mm or 26.5 mm nominal size aggregate cum 14186.90 14598.30 15122.70
(iii) Using cutback bitumen and 9.5 mm or 13.2 mm nominal size aggregate cum 11776.20 12143.50 12603.90

5.16

Sand Asphalt Base Course (Providing, laying and rolling sand-asphalt base course composed of sand, 
mineral filler and bituminous binder on a prepared sub-grade or sub-base to the lines, levels, grades and 
cross sections as per the drawings including mixing in a plant of suitable type and capacity, transporting, 
laying, compacting and finishing.)

cum 10521.00 10867.00 11281.30

5.17 Crack Prevention Courses

(i)

Stress Absorbing Membrane (SAM) crack width less than 6 mm (Providing and laying of a stress 
absorbing membrane over a cracked road surface, with crack width below 6 mm after cleaning with a 
mechanical broom, using modified binder complying with IRC:SP: 53, sprayed at the rate of 9 kg per 10 
sqm and spreading 5.6 mm crushed stone aggregates @ 0.11 cum per 10 sqm with hydraulic chip 
spreader, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 
902..)

sqm 78.80 80.10 82.30

(ii)

Stress Absorbing Membrane (SAM) with crack width 6 mm to 9 mm (Providing and laying of a stress 
absorbing membrane over a cracked road surface, with crack width 6 to 9 mm after cleaning with a 
mechanical broom, using modified binder complying with IRC:SP: 53,, sprayed at the rate of 11 kg per 10 
sqm and spreading 11.2 mm crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for 
uniform spread of aggregates and surface finished to conform to clause 902.)

sqm 90.00 91.50 94.00

(iii)

Stress Absorbing Membrane (SAM) crack width above 9 mm and cracked area above 50 % 
(Providing and laying a single coat of a stress absorbing membrane over a cracked road surface, with crack 
width above 9 mm and cracked area above 50 % after cleaning with a mechanical broom, using modified 
binder complying with IRC:SP: 53,, sprayed at the rate of 15 kg per 10 sqm and spreading 11.2 mm 
crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for uniform spread of aggregates 
and surface finished to conform to clause 902.)

sqm 117.70 119.80 123.00
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(iv)

Case - IV : Bitumen Impregnated Geotextile (Providing and laying a bitumen impregnated geotextile 
layer after cleaning the road surface, geotextile conforming to requirements of clause 708.2, laid over a 
tack coat with 1.05 kg per sqm of paving grade bitumen 80 - 100 penetration and constructed to the 
requirement of clause 708.3.4)

sqm 94.90 96.60 99.20

5.18
Recipe Cold Mix (Providing and laying of premix of crushed stone aggregates and emulsion binder, mixed in 
a batch type cold mixing plant, laid over prepared surface, by paver finisher, rolled with a pneumatic tyred 
roller initially and finished with a smooth steel wheel roller, all as per clause 518.3)

(i)  75 mm thickness cum 8118.20 8424.90 8786.00
(ii) 40 mm thickness cum 13471.30 13875.30 14382.90
(iii) 25 mm thickness cum 15073.40 15508.50 16050.30

5.19 Bituminous Concrete with waste plastic

(i)

Bituminous Concrete Grading -I with waste plastic (Providing and laying bituminous concrete with  higher 
capacity batch type hot mix plant using crushed aggregates of specified grading, premixed with bituminous 
binder @ 5.2  per cent  of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver 
finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory 
and tandem rollers to achieve the desired compaction as per MORTH specification clause No. 507 complete 
in all respects)

cum 12331.10 12724.20 13207.70

(ii)

Bituminous Concrete Grading -II with waste plastic (Providing and laying bituminous concrete with  higher 
capacity batch type hot mix plant using crushed aggregates of specified grading, premixed with bituminous 
binder @ 5.4  per cent  of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver 
finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory 
and tandem rollers to achieve the desired compaction as per MORTH specification clause No. 507 complete 
in all respects)

cum 12608.40 13006.50 13497.20

5.20 Hot recycling in place of Bituminous pavement with Bituminous concrete Grading 1

A Providing and laying bituminous concrete with hot recycling in place using crushed aggregates of 
specified grading,  bituminous binder @ 5.2 percent  of mix and filler, Transporting the aggregate to 
work site, laying with a hot Recycling in place to the required grade,level and alignment, rolling with 
smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH 
specification clause No.519 complete in all respects

cum 3980.00 4043.30 4151.40

5.20 Hot recycling in place of Bituminous pavement with Bituminous concrete Grading II

B Providing and laying bituminous concrete with hot recycling in place using crushed aggregates of 
specified grading,  bituminous binder @ 5.4 percent  of mix and filler, Transporting the aggregate to 
work site, laying with a hot Recycling in place to the required grade,level and alignment, rolling with 
smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH 
specification clause No.519 complete in all respects

cum 4047.30 4111.80 4221.70
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CHAPTER-6
CEMENT CONCRETE PAVEMENTS 

6.01

Dry Lean Cement Concrete Sub- base (Construction of dry lean cement concrete Sub- base over a 
prepared sub-grade with coarse and fine aggregate conforming to IS: 383, the size of coarse aggregate not 
exceeding 25 mm, aggregate cement ratio not to exceed 15:1, aggregate gradation after blending to be as 
per table 600-1, cement content not to be less than 150 kg/ cum, optimum moisture content to be determined 
during trial length construction, concrete strength not to be less than 10 Mpa at 7 days, mixed in a batching 
plant, transported to site, laid with a paver with electronic sensor, compacting with 8-10 tonnes vibratory roller, 
finishing and curing.)

cum 4485.90 4991.20 5178.20

6.02

Cement Concrete Pavement (Construction of un-reinforced, dowel jointed, plain cement concrete pavement 
over a prepared sub base with 43 grade cement @ 400 kg per cum, coarse and fine aggregate conforming to 
IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per 
approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and 
finished in a continuous operation including provision of contraction, expansion, construction and longitudinal 
joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, dowel bar, tie rod, 
admixtures as approved, curing compound, finishing to lines and grades as per drawing )

cum 8348.90 8515.00 8797.00

6.03

Transition section between rigid and flexible pavement (Due to change in the properties of materials and 
type of construction, a gradual changeover from rigid pavement to flexible pavement is desirable to avoid any 
damage at the butting joint. After provision of an expansion joint in the cement concrete slab, the thickness of 
slab should be tapered to 10 cm over a length of 3 m towards the flexible pavement. The deficiency of 
thickness caused due to tapering of the slab should be made up by the asphaltic layers.)

6.04

Cement - Flyash Dry Lean Cement Concrete Sub- base - Construction of dry lean cement concrete Sub- 
base over a prepared sub-grade with coarse and fine aggregate conforming to IS: 383, the size of coarse 
aggregate not exceeding 25 mm, replacing cement by fly ash to the extent of 20 per cent , aggregate cement 
ratio not to exceed 15:1, aggregate gradation after blending to be as per table 600-1, cement content not to 
be less than 129 kg/ cum, optimum moisture content to be determined during trial length construction, 
concrete strength not to be less than 10 Mpa at 7 days, mixed in a batching plant, transported to site, laid with 
a paver with electronic sensor, compacting with 8-10 tonnes vibratory roller, finishing and curing.

cum 4720.20 4820.60 5003.00

6.05

Cement - Fly ash concrete pavement. (Construction reinforced-reinforced, dowel jointed, plain cement 
concrete pavement over a prepared sub base with 43 grade cement, coarse and fine aggregate conforming to 
IS 383, maximum size of coarse aggregate not exceeding 25 mm, replacing cement by fly ash to the extent of 
15% and sand by 10%, mixed in a batching and mixing plant as per approved mix design, transported to site, 
laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including 
provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, 
sealant primer, joint sealant, debonding strip, dowel bar, tie rod, admixtures as approved, curing compound, 
finishing to lines and grades as per drawing )

cum 7842.30 7999.20 8236.20

6.06

Thin White topping-Construction of thin white topping with plain cement concrete pavement over existing 
surface with approve grade cement @ 400 kg per cum and as per IRC SP-76, coarse and fine aggregate 
conforming to IS 383, maximum size of fine aggregate not exceeding 25 mm, mixed in a batching and mixing 
plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, 
compacted and finished in a continuous operation including provision of contraction joint, joint filler, sealant 
primer, joint sealant, admixtures as approved, curing compound, finishing to lines etc. and grades as per 
drawing .

cum 15208.50 15493.00 7928.00

6.07

Cement-Fly Ash Thin White topping-Furnishing and installing of the Geosynthetics mat for control of erosion 
of slopes including supplying and laying the mat, spreading soil and seeding to promote the design of 
vegetation, watering and all other incidentals including all other items to complete the work as per these 
specifications drawing or as directed by the engineer .

cum 15208.50 15499.20 7934.60
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CHAPTER-7
GEOSYNTHETICS AND  REINFORCED EARTH

7.01

Sub- Surface Drain with Geotextiles (Construction of sub surface drain 200 mm dia using geotextiles 
treated with carbon black with physical properties as given in clause 702.2.3 formed in to a stable network and 
a planar geocomposite structure, joints wrapped with geotextile to prevent ingress of soil, all as per clause 702 
and approved drawings including excavation and backfilling)

metre 756.00 769.00 790.00

7.02

Laying Paving Fabric Beneath a Pavement Overlay (Providing and laying paving fabric with physical 
requirements as per Table 700-16 over a tack coat of paving grade Bitumen 80-100 penetration, laid at the 
rate of 1 kg per sqm over thoroughly cleaned and repaired surface to provide a water resistant membrane and 
crack retarding layer. Paving fabric to be free of wrinkling and folding and to be laid before cooling of tack 
coat, brooming and rolling of surface with pneumatic roller to maximise paving fabric contact with pavement 
surface)

sqm 72.00 74.00 76.00

7.03

Laying Boulder Apron in Crates of Synthetic Geogrids (Providing, preparing and laying of geogrid crated 
apron 1 m x 5 m, 600 mm thick including excavation and backfilling with baffles at 1 metre interval, made with 
geogrids having characteristics as per clause 703.2, joining sides with connectors/ring staples, top corners to 
be tie tensioned, placing of suitable cross interval ties in layers of 300 mm connecting opposite side with 
lateral braces and tied with polymer braids to avoid bulging, constructed as per clause 703.3. filled with stone 
with minimum size of 200 mm and specific gravity not less than 2.65, packed with stone spalls, keyed to the 
foundation recess in case of sloping ground and laid over a layer of geotextile to prevent migration of fines, all 
as per clause 703 and laid as per clause 2503.3 and approved design.)

cum 1862.00 1896.00 1947.00

7.04

Reinforced Earth Retaining Wall (Reinforced earth retaining walls have four main components as under: a)   
Excavation for foundation, foundation concrete and cement concrete grooved seating in the foundation for 
facing elements (facia material). b)   Facia material and its placement. c)   Assembling, joining with facing 
elements and laying of the reinforcing elements. d)   Earthfill with granular material which is to be retained by 
the wall.)

(i) Assembling, joining and laying of reinforcing elements.
A  With reinforcing element of steel / Aluminium strips / polymeric strips.
Type 1 1.Galvanised carbon steel strips metre 207.00 211.00 216.00
Type 2 2.Copper Strips metre 806.00 820.00 842.00
Type 3 3.Aluminium Strips metre 333.00 339.00 348.00
Type 4 4.Stainless steel strips metre 800.00 815.00 836.00
Type 5 5.Glass reinforced polymer/fibre reinforced polymer/polymeric strips metre 254.00 258.00 265.00

B  (I) With reinforcing elements of synthetic geogrids sqm 52.80 53.70 55.20
(ii) Facing elements of RCC sqm 2164.00 2203.00 2262.00

7.05 Bi-axial extruded high modulus polypropylene geogrid 

(i)

Supplying & laying of bi-axial extruded high modulus polypropylene geogrid conforming to MORT&H 
specification for base/sub-base reinforcement having minimum tensile strength 15kN/m in the longitudinal and 
transverse direction, with 5kN/m and 7kN/m tensile strength at 2% and 5% strain respectively in the 
longitudinal and transverse direction, junction efficiency not less than 95% and with 38mm X 38mm mesh 
opening.

sqm 14.00 14.00 14.00

(ii)

Supplying & laying of bi-axial extruded high modulus polypropylene geogrid conforming to MORT&H 
specification for base/sub-base reinforcement having minimum tensile strength 20kN/m in the longitudinal and 
transverse direction, with 7kN/m and 14kN/m tensile strength at 2% and 5% strain respectively in the 
longitudinal and transverse direction, junction efficiency not less than 95% and with 38mm X 38mm mesh 
opening.

sqm 14.00 14.00 14.00

(iii)

Supplying & laying of bi-axial extruded high modulus polypropylene geogrid conforming to MORT&H 
specification for base/sub-base reinforcement having minimum tensile strength 30kN/m in the longitudinal and 
transverse direction, with 10.5kN/m and 21kN/m tensile strength at 2% and 5% strain respectively in the 
longitudinal and transverse direction, junction efficiency not less than 95% and with 38mm X 38mm mesh 
opening.

sqm 14.00 14.00 14.00

(iv)

Supplying & laying of bi-axial extruded high modulus polypropylene geogrid coforming to MORT&H 
specification  for base/sub-base reinforcement having minimum tensile strength 40kN/m in the longitudinal 
and transverse direction, with 14kN/m and 28kN/m tensile strength at 2% and 5% strain respectively in the 
longitudinal and transverse direction, junction efficiency not less than 95% and with 38mm X 38mm mesh 
opening.

sqm 14.00 14.00 14.00

7.06

Supplying and laying high strength flexible geogrids (HSFG) as soil reinforcement / basal reinforcement 
as per MORTH 3100 and IRC 113, made of high tenacity polyester core with polyethylene coating with 
minimum Long Term Design Strength (LTDS) of more than 50% of ultimate tensile strength at 30 degree 
Celcius corresponding to 12 % strain   etc. complete and as directed by Engineer - In - Charge.

(i) Synthetic Geogrid Ultimate tensile strength- 100 kN/m sqm 14.00 14.00 14.00
(ii) Synthetic Geogrid Ultimate tensile strength- 150 kN/m sqm 14.00 14.00 14.00
(iii) Synthetic Geogrid Ultimate tensile strength- 200 kN/m sqm 14.00 14.00 14.00
(iv) Synthetic Geogrid Ultimate tensile strength- 250 kN/m sqm 13.00 13.00 14.00
(v) Synthetic Geogrid Ultimate tensile strength- 300 kN/m sqm 14.00 14.00 14.00
(vi) Synthetic Geogrid Ultimate tensile strength- 350 kN/m sqm 14.00 14.00 14.00
(vii) Synthetic Geogrid Ultimate tensile strength- 400 kN/m sqm 14.00 14.00 14.00
(viii) Synthetic Geogrid Ultimate tensile strength- 500 kN/m sqm 14.00 14.00 14.00
(ix) Synthetic Geogrid Ultimate tensile strength- 600 kN/m sqm 14.00 14.00 14.00
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(x) Synthetic Geogrid Ultimate tensile strength- 800 kN/m sqm 14.00 14.00 14.00
(xi) Synthetic Geogrid Ultimate tensile strength- 900 kN/m sqm 14.00 14.00 14.00
(xii) Synthetic Geogrid Ultimate tensile strength- 1000 kN/m sqm 14.00 14.00 14.00
(xiii) Synthetic Geogrid Ultimate tensile strength- 1100 kN/m sqm 14.00 14.00 14.00
(xiv) Synthetic Geogrid Ultimate tensile strength- 1200 kN/m sqm 14.00 14.00 14.00

7.07

Supplying & laying of drainage composite for use behind walls, between two different fills,  alongside 
drains of road, below concrete lining of canals etc. Geocomposite for planar drainage, realized by 
thermobonding a draining core in extruded monofilaments with two filtering nonwoven geotextiles that may 
also be working as separation or protecting layers. The draining three dimensional core will have a “W” 
configuration as longitudinal parallel channels. Minimum thickness to be 7.2mm, with two filtering UV 
stabilized polypropylene nonwoven geotextile of minimum thickness of 0.75 mm having pores of 150 micron 
and tensile strength of 8.0 kN/m that will be working as separation or protecting layer, geocomposite having in 
plane flow capacity of 2.1 L / (m.s) at hydraulic gradient of 1.0 & 20 kpa pressure and tensile strength of 18 
kN/m , with mass per unit area of 740 gsm, supplied in the form of roll for easy transportation to site of work as 
per detailed specification all complete as per directions of Engineer in charge.

sqm 14.00 14.00 14.00

7.08

Supplying & laying of drainage composite for use behind walls, between two different fills, alongside drains of 
road, below concrete lining of canals etc. having thermobonding a draining core - HDPE geonet comprises of 
two sets of parallel overlayed ribs integrally connected to have a rhomboidal shape with a polyethylene film 
and a nonwoven geotextile having mass per unit area 130 g/m2 and tensile strength of 8.0 kN/m that will be 
working as separation or protecting layer, geocomposite having in plane flow capacity of 0.7 L / (m.s) at 
hydraulic gradient of 1.0 & 20 kPa pressure and tensile strength of 13.5 kN/ m , with mass per unit area of 830 
gsm, at easily accessible location including top and bottom, with all leads and lifts, manpower and machinery, 
materials, labour etc. complete and as directed by Engineer - In - Charge.

sqm 14.00 14.00 14.00

7.09

Reinforced Cement Concrete Crash Barrier with frication Slab- Provision of an Reinforced cement 
concrete crash barrier with frication slab at the approaches to bridge structures, constructed with M-40 grade 
concrete with HYSD reinforcement conforming to IRC:112 and as per dimensions in the approved drawing 
and at locations directed by the Engineer, all as specified. (Area-0.185 Sqm. /Meter) below frication slab and 
(Area-1.032 Sqm./Meter) Crash Barrier with frication Slab

RM 14106.00 14363.00 14747.00

7.10

In-Situ Soil reinforcement for slope restoration and protection work (Soil Nailing)-Supply and installation of In-
Situ Soil reinforcement (Soil Nailing) with fully threaded hot-dip galvanized solid geotechnical bars as soil nails 
(galvanization minimum 500 grams per sqm) of minimum 25 mm diameter, having yield strength > 670N/mm2 
and tensile strength > 800N/mm2 as per technical specifications and drawings etc. complete including drilling, 
flushing, grouting, and all Supply and installation of all components listed as per technical
specifications and drawings etc. and considering all lead, lift and machinery .

RM 3177.00 3235.00 3322.00

7.11
Horizontal Drainage Boring-Horizontal Drainage Boring methods on the types of Sandy Soil / Cohesive Soil 
and drilling length including cost of all materials, machinery, labour and all other ancillary operations 
etc.(Nominal Diameter of drilling pipe- 90 mm)

(i) Drilling length below bed level upto 50.0 Meter

A Sandy Soil / Cohesive Soil RM 1699.00 1730.00 1777.00

B gravelly Soil RM 2459.00 2503.00 2570.00

C Rubble/cobble stone RM 3341.00 3401.00 3493.00

D Soft rock RM 2702.00 2751.00 2824.00

(iI) Drilling length from 50.0 meter-80 meter

A Sandy Soil / Cohesive Soil RM 2031.00 2068.00 2123.00

B gravelly Soil RM 2950.00 3010.00 3091.00

C Rubble/cobble stone RM 4048.00 4129.00 4239.00

D Soft rock RM 3230.00 3295.00 3384.00

7.12
Horizontal Drainage Boring (Nominal diameter of drilling pipe -110 mm)-Horizontal Drainage Boring methods 
on the types of Sandy Soil / Cohesive Soil and drilling length including cost of all materials, machinery, labour 
and all other ancillary operations etc.(Nominal Diameter of drilling pipe- 110 mm)

(i) Drilling length below bed level upto 50.0 Meter

A Sandy Soil / Cohesive Soil RM 2278.00 2323.00 2385.00

B gravelly Soil RM 3065.00 3133.00 3217.00

C Rubble/cobble stone RM 3882.00 3971.00 4077.00

D Soft rock RM 3202.00 3276.00 3364.00

(iI) Drilling length from 50.0 meter-80 meter

A Sandy Soil / Cohesive Soil RM 2726.00 2790.00 2865.00 22
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B gravelly Soil RM 3625.00 3672.00 3770.00

C Rubble/cobble stone RM 4639.00 4744.00 4871.00

D Soft rock RM 3827.00 3915.00 4020.00

7.13

Horizontal Drainage Boring (Nominal diameter of drilling pipe -135 mm)-Horizontal Drainage Boring 
methods on the types of Sandy Soil / Cohesive Soil and drilling length including cost of all materials, 
machinery, labour and all other ancillary operations etc.(Nominal Diameter of drilling pipe- 135 mm)

(i) Drilling length below bed level upto 50.0 Meter

A Sandy Soil / Cohesive Soil RM 2701.00 2705.08 2705.08

B gravelly Soil RM 3592.00 2705.08 2705.08

C Rubble/cobble stone RM 4140.00 2705.08 2705.08

D Soft rock RM 3592.00 22542.37 22542.37

(iI) Drilling length from 50.0 meter-80 meter

A Sandy Soil / Cohesive Soil RM 3238.00 3304.00 3392.00

B gravelly Soil RM 4317.00 4402.00 4520.00

C Rubble/cobble stone RM 5157.00 5251.00 5391.00

D Soft rock RM 4317.00 4399.00 4517.00

7.14 Selected fill behind Reinforced Earth wall complete as per drawing and Technical specification

A Granular Material cum 1780.00 1814.00 1863.00

B Sandy Material cum 1730.00 1762.00 1810.00

7.15

Providing and laying of Filter media with granular materials/stone crushed aggregates satisfying the 
requirements laid down in clause 2504.2.2. of MoRTH specifications to a thickness of not less than 600 mm 
with smaller size towards the soil and bigger size towards the wall and provided over the entire surface behind 
abutment, wing wall and return wall to the full height compacted to a firm condition complete as per drawing 
and Technical Specification.

Cum 2345.00 2388.00 2452.00

7.16
Supplying & laying of drainage composite for use behind walls with Geo synthetic Drainage Composite

7.16.A

Supplying & laying of drainage composite for use behind walls with Geo synthetic Drainage Composite-
Supplying & laying of drainage composite for use behind walls, between two different fills, alongside drains of 
road, below concrete lining of canals etc. Geocomposite for drainage, realized by thermobonding a draining 
core in extruded monofilaments with two filtering nonwoven geotextiles that may also be working as 
separation or protecting layers. The draining three dimensional core will have a “W” configuration as 
longitudinal parallel channels. Minimum thickness to be 7.2mm, with two filtering UV stabilized polypropylene 
nonwoven geotextile of minimum thickness of 0.75 mm having pores of 150 micron and tensile strength of 8.0 
kN/m that will be working as separation or protecting layer, geocomposite having in plane flow capacity of 2.1 
L / (m.s) at hydraulic gradient of 1.0 & 20 kpa pressure and tensile strength of 18 kN/m , with mass per unit 
area of 740 gsm, supplied in the form of roll for easy transportation to site of work as per detailed specification 
all complete as per directions of Engineer in charge

sqm 14.00 14.00 14.00

7.16.B

Supplying & laying of drainage composite for use behind walls, between two different fills, alongside drains of 
road, below concrete lining of canals etc. having thermos bonding a draining core - HDPE geo net comprises 
of two sets of parallel overlaid ribs integrally connected to have a rhomboidal shape with a polyethylene film 
and a nonwoven geotextile having mass per unit area 130 g/m2 and tensile strength of 8.0 kN/m that will be 
working as separation or protecting layer, geo composite having in plane flow capacity of 0.7 L / (m.s) at 
hydraulic gradient of 1.0 & 20 kPa pressure and tensile strength of 13.5kN/ m , with mass per unit area of 830 
gsm, at easily accessible location including top and bottom, with all leads and lifts, manpower and machinery, 
materials, labour etc. complete and as directed by Engineer - In - Charge.

sqm 14.00 14.00 14.00

7.17

Geocell for Slope Protection-Furnishing and installing of the Geocell for Slope Protection including fixing 
and anchoring of cells in the ground,preparation of ground, filling of cells with specified 
materials,seeding,watering and all other incidentals including all other items to complete the work as per these 
specifications drawing or as directed by the engineer

sqm 12.10 12.40 12.70

7.18

Geosynthetics mat on the slope-Furnishing and installing of the Geosynthetics mat for control of erosion of 
slopes including supplying and laying the mat, spreading soil and seeding to promote the design of 
vegetation, watering and all other incidentals including all other items to complete the work as per these
specifications drawing or as directed by the engineer .

sqm 12.10 12.40 12.70
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7.19

Natural Geotextile on the slope-Furnishing and installing of the natural Geotextile for control of erosion of 
slopes including supplying and laying the  natural Geotextile , spreading soil and seeding to promote the 
design of vegetation, watering and all other incidentals including all other items to complete the work as per 
these specifications drawing or as directed by the engineer .

sqm 12.10 12.40 12.70
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CHAPTER-8
TRAFFIC SIGNS, MARKINGS & OTHER ROAD APPURTENANCES

8.01

Cast in Situ Cement Concrete M20 kerb (Construction of cement concrete kerb with top and bottom width 
115 and 165 mm respectively, 250 mm high in M 20 grade PCC on M-10 grade foundation 150 mm thick, 
foundation having 50 mm projection beyond kerb stone, kerb stone laid with kerb laying machine, foundation 
concrete laid manually, all complete as per clause 408)

A Using Concrete Batching and Mixing Plant
(i) PCC M15  for Kerb base metre 201.00 204.00 210.00
(ii) PCC M20 for  Kerb (Cast in Situ) metre 243.00 248.00 254.00

8.02

Cast in Situ Cement Concrete M 20 Kerb with Channel (Construction of cement concrete kerb with 
channel with top and bottom width 115 and 165 mm respectively, 250 mm high in M 20 grade PCC on M10 
grade foundation 150 mm thick, kerb channel 300 mm wide, 50 mm thick in PCC M20 grade, sloped towards 
the kerb, kerb stone with channel laid with kerb laying machine, foundation concrete laid manually, all 
complete as per clause 408)

A Using Concrete Batching and Mixing Plant
(i) PCC M15  for Kerb base metre 188.00 192.00 197.00
(ii) PCC M20 for  Kerb (Cast in Situ) metre 342.00 348.00 358.00

8.03
Printing new letter and figures of any shade (Printing new letter and figures of any shade with synthetic 
enamel paint black or any other approved colour to give an even shade)

(i)
Hindi ( Matras commas and the like not to be measured and paid for Half letter shall be counted as half ) cm height 

per letter
1.70 1.70 1.80

(ii)
English and Roman cm height 

per letter
1.00 1.00 1.10

8.04 Retro-Reflectorised Traffic Signs

8.04.A

Retro- reflectorised Traffic signs -Providing and fixing of retroreflectorised cautionary, mandatory and 
informatory sign as per IRC :67 made of Class-B Type IV retro reflective sheeting fixed over 2 mm thick 
Aluminium sheeting vide clause 801.3, 3mm/4mm thick Aluminium composite material sheet depending on 
the size of the sign fixed over back support frame of min 25 x 25 x 3mm Angle mounted on a mild steel 
circular pipe 65 NB ,3.2 mm thicknness firmly fixed to the ground by means of properly designed foundation 
with M25 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing. 
The sign shall be maintained as per section 12 of IRC 67

( i )  120 cm equilateral triangle each 5409.00 5482.00 5591.00
( ii ) 90 cm equilateral triangle each 4691.00 4751.00 4841.00
( iii ) 75 cm equilateral triangle each 4455.00 4510.00 4594.00
( iv ) 60 cm equilateral triangle each 4234.00 4286.00 4363.00
( v ) 120 cm circular each 6683.00 6779.00 6924.00
(vi ) 90 cm circular each 5441.00 5512.00 5622.00

( vii ) 75cm circular each 4952.00 5017.00 5114.00
( viii ) 60 cm circular each 4553.00 4610.00 4697.00

( ix) 90 cm x 75 cm rectangular each 5538.00 5613.00 5726.00
( x) 80 cm x 60 cm rectangular each 5048.00 5115.00 5214.00
( xi) 60 cm x 50 cm rectangular each 4595.00 4653.00 4740.00
( xii) 60 cm x 45 cm rectangular each 4521.00 4578.00 4663.00
( xiii) 60 cm x 60 cm square each 4747.00 4808.00 4899.00
( xiv) 120 cm high octagon each 6839.00 6938.00 7086.00
( xv) 90 cm high octagon each 5528.00 5603.00 5716.00
( xvi) 75 cm high octagon each 5013.00 5079.00 5178.00
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8.04.B

Retro- reflectorised Traffic signs (Providing and fixing of retroreflectorised cautionary, mandatory and 
informatory sign as per IRC :67 made of Class-C Type XI retro reflective sheeting fixed over 2 mm thick 
Aluminium sheeting vide clause 801.3, 3mm/4mm thick Aluminium composite material sheet depending on 
the size of the sign fixed over back support frame of min 25 x 25 x 3mm Angle mounted on a mild steel 
circular pipe 65 NB ,3.2 mm thicknness firmly fixed to the ground by means of properly designed foundation 
with M25 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing. 
The sign shall be maintained as per section 12 of IRC 67.)

( i )  120 cm equilateral triangle each 5409.00 5482.00 5591.00
( ii ) 90 cm equilateral triangle each 4724.00 4784.00 4875.00
( iii ) 75 cm equilateral triangle each 4455.00 4510.00 4594.00
( iv ) 60 cm equilateral triangle each 4237.00 4288.00 4366.00
( v ) 120 cm circular each 6683.00 6779.00 6924.00
(vi ) 90 cm circular each 5441.00 5514.00 5625.00

( vii ) 75cm circular each 4952.00 5017.00 5114.00
( viii ) 60 cm circular each 4534.00 4591.00 4676.00

( ix) 90 cm x 75 cm rectangular each 5538.00 5613.00 5726.00
( x) 80 cm x 60 cm rectangular each 5189.00 5256.00 5214.00
( xi) 60 cm x 50 cm rectangular each 4596.00 4655.00 4742.00
( xii) 60 cm x 45 cm rectangular each 4521.00 4578.00 4663.00
( xiii) 60 cm x 60 cm square each 4747.00 4808.00 4899.00
( xiv) 120 cm high octagon each 6839.00 6938.00 7086.00
( xv) 90 cm high octagon each 5528.00 5603.00 5716.00
( xvi) 75 cm high octagon each 5013.00 5079.00 5178.00

8.05

Direction and Place Identification signs upto 0.9 sqm size board. (Providing and erecting direction and 
place identification retro-reflectorised sign asper IRC:67 made of encapsulated lens type reflective sheeting 
vide clause 801.3, fixed over aluminium sheeting, 2 mm thick with area not exceeding 0.9 sqm supported on a 
mild steel single angle iron post 75 x 75 x 6 mm firmly fixed to the ground by means of properly designed 
foundation with M15 grade cement concrete 45 x 45 x 60 cm, 60 cm below ground level as per approved 
drawing)

sqm 6759.00 6854.00 6996.00

8.06

Direction and Place Identification signs with size more than 0.9 sqm size board. (Providing and erecting 
direction and place identification retro- reflectorised sign asper IRC :67 made of encapsulated lens type 
reflective sheeting vide clause 801.3, fixed over aluminium sheeting, 2 mm thick with area exceeding 0.9 sqm 
supported on a mild steel angle iron post 75 mm x 75 mm x 6 mm, 2 Nos. firmly fixed to the ground by means 
of properly designed foundation with M 15 grade cement concrete45 cm x 45 cm x 60 cm, 60 cm below 
ground level as per approved drawing)

sqm 7660.00 7766.00 7925.00

8.07

Overhead Signs (Providing and erecting overhead signs with a corrosion resistant aluminium alloy sheet 
reflectorised with high intensity retro-reflective sheeting of encapsulated lense type with vertical and lateral 
clearance given in clause 802.2 and 802.3 and installed as per clause 802.7 over a designed support system 
of aluminium alloy or galvanised steel trestles and trusses of sections and type as per structural design 
requirements and approved plans)

A Truss and Vertical Support tonne 102096.00 103952.00 106736.00
B Aluminium alloy plate for over head sign tonne 2108.00 2146.00 2203.00

8.08
Painting Two Coats on New Concrete Surfaces (Painting two coats after filling the surface with synthetic 
enamel paint in all shades on new plastered concrete surfaces)

sqm 89.00 91.00 93.00

8.09
Painting on Steel Surfaces (Providing and applying two coats of ready mix paint of approved brand on steel 
surface after through cleaning of surface to give an even shade)

sqm 98.00 101.00 107.00

8.10
Painting on Wood Surfaces (Providing and applying two coats of ready mix paint of approved brand on 
wood surface after through cleaning of surface to give an even shade)

sqm 105.00 106.00 109.00

8.11
Painting Lines, Dashes, Arrows etc on Roads in Two Coats on New Work  (Painting lines, dashes, 
arrows etc on roads in two coats on new work with ready mixed road marking paint conforming to IS:164 on 
bituminous surface, including cleaning the surface of all dirt, dust and other foreign matter, demarcation at site 

(i) Over 10 cm in width sqm 191.00 194.00 199.00
(ii) Up to 10 cm in width sqm 131.00 133.00 137.00

8.12

Painting Lines, Dashes, Arrows etc on Roads in Two Coats on Old Work (Painting lines, dashes, arrows 
etc on roads in two coats on old work with ready mixed road marking paint confirming to IS: 164 on 
bituminous surface, including cleaning the surface of all dirt, dust and other foreign matter, demarcation at site 
and traffic control )

(i)  Over 10 cm in width sqm 137.00 139.00 143.00
(ii) Up to 10 cm in width sqm 123.00 117.00 121.00

8.13

Road Marking with Hot Applied Thermoplastic Compound with Reflectorising Glass Beads on 
Bituminous Surface (Providing and laying of hot applied thermoplastic compound 2.5 mm thick including 
reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass 
beads as per IRC:35 .The finished surface to be level, uniform and free from streaks and holes.)

sqm 563.00 574.00 589.00
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8.14
Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of standard design as per IRC:8-
1980, fixing in position including painting and printing etc)

(i) 5th kilometre stone (precast) each 5418.00 5446.00 5488.00
(ii) Ordinary Kilometer stone (Precast) each 3189.00 3202.00 3222.00
(iii) Hectometer stone (Precast) each 877.00 883.00 892.00

8.15

Road Delineators (Supplying and installation of delineators (road way indicators, hazard markers, object 
markers), 80-100 cm high above ground level, painted black and white in 15 cm wide stripes, fitted with 80 x 
100 mm rectangular or 75 mm dia circular reflectorised panels at the top, buried or pressed into the ground 
and confirming toIRC-79 and the drawings.)

each 1282.00 1305.00 1340.00

8.16
Boundary pillar (Reinforced cement concrete M15 grade boundary pillars of standard design as per IRC:25-
1967, fixed in position including finishing and lettering but excluding painting)

each 763.00 770.00 780.00

8.17

G.I Barbed wire Fencing 1.2 metre high (Providing and fixing 1.2 metres high GI barbed wire fencing with 
1.8 m angle iron posts 40 mm x 40 mm x 6 mm placed every 3 metres center to center founded in M15 grade 
cement concrete, 0.6 metre below ground level, every 15th post, last but one end post and corner post shall 
be strutted on both sides and end post on one side only and provided with 9 horizontal lines and 2 diagonals 
interwoven with horizontal wires, fixed with GI staples, turn buckles etc complete as per clause 808 )

metre 395.00 402.00 413.00

8.18

G.I Barbed wire Fencing 1.8 metre high (Providing and fixing 1.8 metres high GI barbed wire fencing with 
2.4 m angle iron posts 50 mm x 50 mm x 6 mm placed every 3 metres center to center founded in M15 grade 
cement concrete, 0.6 metre below ground level, every 15th post, last but one end post and corner post shall 
be strutted on both sides and end post on one side only and provided with 12 horizontal lines and 2 diagonals 
interwoven with horizontal wires, fixed with GI staples, turn buckles etc complete as per clause 808 )

metre 653.00 665.00 682.00

8.19

Fencing with welded steel wire Fabric 75 mm x 50 mm (Suggestive) (Providing 1.20 metre high fencing 
with angle iron posts 50 mm x 50 mm x 6 mm at 3 metre center to center with 0.40 metre embedded in M15 
grade cement concrete, corner, end and every 10th post to be strutted, provided with welded steel wire fabric 
of 75 mm x 50 mm mesh or 75 mm x 25 mm mesh and fixed to iron posts by flat iron 50 x 5 mm and bolts etc. 
complete in all respects.)

metre 1365.00 1389.00 1426.00

8.20

Tubular Steel Railing on Medium Weight steel channel ( ISMC series) 100 mm x 50 mm (Providing, 
fixing and erecting 50 mm dia steel pipe railing in 3 rows duly painted on medium weight steel channels (ISMC 
series) 100 mm x 50 mm, 1.2 metres high above ground, 2 m centre to centre, complete as per approved 
drawings)

metre 1588.00 1588.00 1465.00

8.21

Tubular Steel Railing on Precast RCC posts, 1.2 m high above ground level (Providing, fencing and 
erecting 50 mm dia painted steel pipe railing in 3 rows on precast M20 grade RCC vertical posts1.8 metres 
high (1.2 m above GL) with 3 holes 50 mm dia for pipe, fixed 2 metres centre to, complete as per approved 
drawing)

metre 4546.00 4546.00 4547.00

8.22 Reinforced Cement Concrete Crash Barrier

A

Provision of an Reinforced cement concrete new jersey crash barrier at the medians, constructed with
Reinforced Cement Concrete with HYSD reinforcement conforming to conforming MoRT&H Specification
and as per details given IRC -119 (Fig.- 26) including dowel bars 25 mm dia, 450 mm long at expansion
joints filled with pre-moulded asphalt filler board etc.., as per approved drawing and at locations directed
by the Engineer, all as specified. (Area-0.261 Sqm. /Meter, Double Face)

(i) M 25 grade concrete- M 25 grade concrete & HYSD steel reinforcement  metre 3232.00 3233.00 3234.00
(ii) M 30 grade concrete- M 30 grade concrete & HYSD steel reinforcement  metre 3232.00 3233.00 3234.00

B Provision of an Reinforced cement concrete new jersey crash barrier at the medians, constructed with
Reinforced Cement Concrete with HYSD reinforcement conforming to conforming MoRT&H Specification
and as per details given IRC -119 (Fig.-26) including dowel bars 25 mm dia, 450 mm long at expansion
joints filled with pre-moulded asphalt filler board etc.., as per approved drawing and at locations directed
by the Engineer, all
as specified. (Area-0.261 Sqm. /Meter, Double Face)

(i) M 25 grade concrete- M 25 grade concrete & HYSD steel reinforcement  metre 3640.00 3677.00 3678.00
(ii) M 30 grade concrete- M 30 grade concrete & HYSD steel reinforcement  metre 3661.00 3662.00 3663.00

8.23 Metal Beam Crash Barrier
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A

Type - A, "W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal beam crash barrier 
comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC 
series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below 
ground/road level, all steel parts and fitments to be galvanised by hot dip process, all fittings to conform to 
IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 
75 x 5 mm, 330 mm long complete as per clause 811)

metre 4660.00 4744.00 4872.00

B

Type - B, "THRIE" : Metal Beam Crash Barrier (Providing and erecting a "Thrie" metal beam crash 
barrier comprising of 3 mm thick corrugated sheet metal beam rail, 85 cm above road/ground level, fixed on 
ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 2 m high with 1.15 m 
below ground level, all steel parts and fitments to be galvanised by hot dip process, all fittings to conform to 
IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a space of channel section 150 x 
75 x 5 mm, 546 mm long complete as per clause 811)

metre 5828.00 5934.00 6093.00

8.24
Road Traffic Signals electrically operated (Since it is a ready made item commercially produced and 
erected by specialised firm in the electrical and electronic field, rate may be taken based on market enquiry 
from firms specialised in this field and ISI certified for the approved design and drawing.)

8.25

Flexible Crash Barrier, Wire Rope Safety Barrier (Providing and erecting a wire rope safety barrier with 
vertical posts of medium weight RS Joist (ISMB series) 100 mm x 75 mm (11.50 kg/m), 1.50 m long 0.85 m 
above ground and 0.65 m below ground level, split at the bottom for better grip, embedded in M 15 grade 
cement concrete 450 x 450 x 450 mm, 1.50 m center to center and with 4 horizontal steel wire rope 40 mm 
dia and anchored at terminal posts 15 m apart. Terminal post to be embedded in M 15 
gradecementconcretefoundation2400 x 450 x 900 mm (depth), strengthened by a strut of RS joist 100 x 75 
mm, 2 m long at 450 inclination and a tie 100 x 8 mm, 1.50 m long at the bottom, all embedded in foundation 
concrete as per approved design and drawing, rate excluding excavation and cement concrete.)

metre 2863.00 2913.00 4167.00

8.26 Anti - Glare Devices in Median

A
Plantation (Plantation of shrubs and plants of approved species in the median. apart from cutting off glare 
from vehicle coming from opposite direction, these plants provide a pleasant envoirenment and are eco-
friendly. The rate for this item is available in the chapter 11 on horticulture. )

B

Anti - Glare Screen with 25 mm steel pipe framework fixed with circular and rectangular vans 
(Providing and erecting an anti - glare screen with 25 mm dia vertical pipes fabricated and framed in the 
form of panels of one metre length and 1.75 mtr height fixed with circular vane 250 mm dia at top and 
rectangular vane 600 x 300 mm at the middle, made out of steel sheet of 3 mm thickness, end vertical 
pipes of the panel made larger for embedding in foundation concrete, applying 2 coats of paint on all 
exposed surfaces, all as per approved design and drawings.)

metre 6741.00 6860.00 7039.00

C

 Anti - Glare Screen with Rectangular Vane of MS sheet (Providing and erecting anti - glare screen with 
rectangular vanes of size 750 x 500 mm made from MS sheet, 3 mm thick and fixed on MS angle 50 x 50 x 
6 mm at an angle of 450 to the direction of flow of traffic, 1.5 m center to center, top edge of the screen 
1.75 m above ground level, vertical post firmly embedded in cement concrete foundation 0.60 m below 
ground level, applying 2 coats of paint on exposed faces, all complete as per approved design and 
drawings)

metre 1313.00 1336.00 1371.00

8.27

Street Lighting (Providing and erecting street light mounted on a steel circular hollow pole of standard 
specifications for street lighting, 9 m high spaced 40 m apart, 1.8 m overhang on both sides if fixed in the 
median and on one side if fixed on the footpath, fitted with sodium vapour lamp and fixed firmly in concrete 
foundation.)

(i) For Fixing in Median each 10293.00 10470.00 10735.00
(ii) For fixing in Footpath each 10183.00 10360.00 10625.00

8.28

Lighting on Bridges (Providing and fixing lighting on bridges, mounted on steel hollow circular poles of 
standard specifications, 5 m high fixed on parapets with cement concrete, 20 m apart and fitted with sodium 
vapour lamp)

each 6833.00 6958.00 7137.00
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8.29

Cable Duct Across the Road (Providing and laying of a reinforced cement concrete pipe duct, 300 mm dia, 
across the road (new construction), extending from drain to drain in cuts and toe of slope to toe of slope in fills, 
constructing head walls at both ends, providing a minimum fill of granular material over top and sides of RCC 
pipe as per IRC:98-1997, bedded on a 0.3 m thick layer of granular material free of rock pieces, outer to outer 
distance of pipe at least half dia of pipe subject to minimum 450 mm in case of double and triple row ducts, 
joints to be made leak proof, invert level of duct to be above higher than ground level to prevent entry of water 
and dirt, all as per IRC: 98 - 1997 and approved drawings.)

(i) Single Row for one utility service metre 3147.00 3183.00 3236.00
(ii) Double Row for two utility services metre 5607.00 5750.00 5971.00
(iii) Triple Row for three utility services metre 8099.00 8207.00 8368.00

8.30
Highway Patrolling and Traffic Aid Post (It is proposed to locate one Traffic Aid Post every 50-60 km of the 
highway. )

8.31

Items related to under pass/ subway/ overhead bridge/ overhead foot bridge (The items involved for 
underpass/ subway/ overhead bridge/ overhead foot bridge are earthwork, plain cement concrete, plastering, 
painting, information sign etc. The rates for these items are available in respective chapters which can be 
adopted for the quantities derived from the approved designs and drawings)

8.32

Traffic Control System and Communication system (Providing a traffic control centre and communication 
system including telecommunication facilities and related accessories, CCTV, radar, vehicle detection camera, 
central computer system These are specialised item of telecommunication system and are the commercial 
products. The designer is required to contact the manufacturers to ascertain market prices. In case of civil 
works required to be executed for these installations, pricing may be done as per rates in relevant chapters for 
quantities derived approved design and drawing.)

8.33

Gantry Mounted Variable Message Sign board (Providing and erecting gantry mounted variable message 
sign board electronically operated capable of flashing the desired message over a designed support system of 
aluminium alloy or galvanised steel, erected as per approved design and drawings and with lateral clearance 
as per clause 802.3)

(i) Gantry Support System tonne 100156.00 101977.00 104708.00

(ii)

Message Display (Message display board 6 sqm electronically operated with complete electronic fitments 
for flashing the pre-determined messages.The rate for the gantry mounted variable sign would be the 
addition of cost of gantry support system as per approved design determined at (i) above and the cost of 
message display board as certained from the market at (ii) above)

8.34 Traffic Impact Attenuators at Abutments and Piers 

A
 With Scrap Tyres  (Provision and installation of traffic attenuators at abutment/pier of flyovers bridges 
using scrap tyres of size 100 x 20 retrieved from trucks laid in 2 rows and 4 tiers, one above the other and 
tied with 20 mm wire rope as per approved design and drawings.)

sqm 2194.00 2234.00 2293.00

B

Using Plastic/Steel Barrel, Filled with Sand (Provision and installation of traffic impact attenuator at 
abutment/pier of flyovers bridges using plastic/steel barrels 0.60 m dia and 1.0 m in height, filled with sand 
in three rows and tied with20 mm steel wire rope as per approved design and drawings)

sqm 1480.00 1507.00 1547.00

C
 With HI - DRO cell Sandwich (Patented) ((In this patented HI - DRO cell system, water gets discharged 
from plastic tubes on impact over a pre-determined time, thus absorbing the energy)) sqm 7713.00 7853.00 8088.00

8.35

Solar Powered Road Marker (Solar Stud ) (Providing and fixing of road stud 100x 100 mm, die cast in 
aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or 
asphaltic surface by drilling hole 30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or 
epoxy mortar, all as per BS 873 part 4:1973)

each 2530.00 2576.00 2645.00
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8.36
Traffic Cone (Provision of red fluorescent with white reflective sleeve traffic cone made of low density 
polyethylene (LDPE)  material with a square base of 390 x 390 x 35 mm and a height of 770 mm, 4 kg in 
weight, placed at 1.5 m interval, all as per BS 873)

each 184.00 187.00 192.00

8.37 Roadside Amenities

A

 Rest Areas (Providing plainly furnished accommodation for rest rooms, dormitories, restaurants, stalls, 
shops, petrol pump, telephone booth, first aid room, traffic aid post, police assistance booth, including 
electricity, toilet and sewerage system Pricing may be done based on current plinth area rates approved by 
PWD/CPWD/MES for a particular zone. Area is required to be assessed for specific location as per actual site 
conditions)

B
Parking areas and Bus Laybyes for Trucks, Buses and Light vehicles (Pricing of parking areas may be 
done for the quantities of various items based on the approved dimensions and pavement design for a 
particular terrain and soil. Rates for items may be from respective chapters.)

C Lawn (Providing a lawn planted with grass and its maintenance )

8.38
Rumble Strips (Provision of 15 nos rumble strips covered with premix bituminous carpet, 15-20 mm high at 
center, 250 mm wide placed at 1 m center to center at approved locations to control speed, marked with white 
strips of road marking paint.)

sqm

8.39

Policeman Umbrella (Provision of a 2 m high (floor to roof)  umbrella for traffic policeman at road crossings, 
where necessary, installed on a raised platform, built on a central support of a steel pipe 100 mm dia, roof 
made of 25 mm dia steel pipe to provide covered area of 3 sqm, roofed with CGI sheets, all steel parts to be 
given 2 coats of paint)

each 7313.51 7446.48 7645.94

8.40

High Mast Pole Lighting at Interchanges and Flyovers (Providing and erecting a high mast pole lighting 
with 30 m high hot dip galvanised mast designed to withstand forces exerted with wind speeds of 180 km per 
hour with 3 seconds gust,  as per IS:875 (Part 3) - 1978,  fitted with a base flange,  door at the base of mast 
with heavy duty internal lock,  lantern carriage,  suitable winching arrangement for safe working load of 750 kg 
and high powered electrically driven power tools for raising and lowering of lantern carriage,  flexible 8 core 
electric cable,  lightening conductor,  earthing terminal,  and fixing 2 nos aviation obstruction lights on top of 
the mast,  all complete as per approved design and drawings This is a specialised work and is generally done 
by firms who specialise in such jobs. The detailed designs and estimates are submitted by the firms alongwith 
their tender for checks by the Department. The cost of this work is required to be worked out based on 
approved design,  drawings and estimate of the lowest tender. A separate contract for this work is concluded 
as the contractors for road and bridge works generally donot undertake such jobs.)

8.41
Toll Plaza (The construction,  operation and maintenance of Toll Plaza can be broken into separate items of 
work as under based on the approved design and drawings:-)

8.42

Safety Devices and signs in Construction Zones (Provision and fixing of traffic signs for limited period at 
suitable locations in construction zone comprising of warning zone,  approach transition zone,  working zone 
and terminal transition zone with a minimum distance of 60 cm from the edge of the kerb in case of kerbed 
roads and 2 to 3 m from the edge of the carriageway in case of un-kerbed roads,  the bottom edge of the 
lowest sign plate to be not less than 2 m above the road level,  fixed on 60 mm x 60 mm x 6 mm angle iron 
post,  founded and installed as per approved design and drawings,  removed and disposed of after completion 
of construction work,  all as per IRC:SP:55-2001)

8.43

Portable Barricade in Construction Zone (Installation of a steel portable barricade with horizontal rail 300 
mm wide,  2.5 m in length fitted on a 'A' frame made with 45 x 45 x 5 mm angle iron section,  1.5 m in height,  
horizontal rail painted (2 coats) with yellow and white stripes,  150 mm in width at an angle of 450,  'A' frame 
painted with 2 coats of yellow paint,  complete as per IRC:SP:55-2001 )

each 4450.00 4613.00 4864.00
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8.44 Permanent Type Barricade in Construction Zone 

A

With Steel Components (Construction of a permanent type barricade made of steel components,  1.5 m 
high from road level,  fitted with 3 horizontal rails 200 mm wide and 4 m long on 50 x 50 x 5 mm angle iron 
vertical support,  painted with yellow and white strips,  150 mm in width at an angle of450,  complete as per 
IRC:SP:55-2001 )

each 6917.00 7043.00 7232.00

B

With Wooden Components (Construction of a permanent type barricade made of wooden components,  
1.5 m high from road level,  fitted with 3 horizontal planks 200 mm wide and 3.66 m long on 100 x 100mm 
wooden vertical post,  painted with yellow and white striups,  150 mm in width at an angle of450,  complete 
as per IRC:SP:55-2001 )

each 13764.00 14014.00 14389.00

C
 With Bricks (Construction of a permanent type barricade made with brick work in mud mortar,  1.5 m 
high,  4 m long,  600 mm thick,  plastered with cement mortar 1:6,  painted with yellow and white strips) each 24337.00 24780.00 25444.00

8.45

Drum Delineator in Construction Zone (Provision of metal drum/empty bitumen drum delineator,  300 mm 
in diameter,  800 mm high,  filled with earth for stability,  painted in circumferential strips of alternate black and 
white 100 mm wide fitted with reflectors 3 Nos of 7.5 cm dia,  all as per IRC:SP:55-2001)

each 691.00 704.00 723.00

8.46

Water Filled Barricades Work zone sheeting (Providing water filled barricades made up of LDPE to 
segregate the vehicular movement and workzone as per IRC SP 55  shall be in Trapezoidal Shape 800 mm to 
1000 mm in length, 700 mm in height for Major Roads and expressway and 500 mm tall for other roads with 
interlocking arrnagements, To be placed 0.5 m from the edge of the carriageway for expressway and 0.3 m for 
other roads. It should have reboubdable workzone sheeting as per ASTM D 4956 S2.)

each 196.00 200.00 205.00

8.47

Tubular Marker/ Spring post 450 mm-Providing Tubular Marker made up of Polyurethane used to 
divide opposing lanes of road users shall be flexible in nature. Tubular maker having height upto 450 
mm shall be having 75 mm Reboundable workzone retroreflective sheeting as per ASTM 4956 S2. 
Application of Tubular Marker Shall be done as per IRC SP 55

each 196.00 200.00 205.00

8.48

Tubular Marker/ Spring post 700 mm-Providing Tubular Marker made up of Polyurethane used to 
divide opposing lanes of road users shall be flexible in nature. Tubular maker having minimum height 
700 mm shall be having minimum 75 mm Reboundable workzone retroreflective sheeting as per ASTM 
4956 S2. Application of Tubular Marker Shall be done as per IRC SP 55.

each 196.00 200.00 205.00

8.49
Flagman (Positioning of a smart flagman with a yellow vest and a yellow cap and a red flag 600 x 600 mm 
securely fastened to a staff 1 m in length for guiding the traffic)

each 878.00 894.00 918.00

8.50

Advanced Traffic Management Systems (ATMS)  work shall cover design, supply, installation, 
commissioning and/or operation and maintenance of Advance Traffic Management Systems (which is one of 
the components of Intelligent Transport Systems - ITS). The system would include out-door equipment 
including emergency call boxes, variable message sign systems, meteorological data system, close circuit TV 
camera (CCTV) system, traffic counting and classification system and transmission system. The indoor 
equipment would comprise a large display board, central computer (with Network Management System - 
NMS), CCTV monitor system, call centre system or management of emergency call boxes housed in a control 
centre with uninterrupted power supply.
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A
Traffic Management Command Centre Equipment 

Control Centre Server
Nos. 4931.14 4931.14 4931.14

Hot Standby Backup Server
Nos. 4931.14 4931.14 4931.14

NAS Video Server with storage Minimum 70 TB
Nos. 8312.50 8312.50 8312.50

Backup Video (Only Incidents) Server
Nos. 8312.50 8312.50 8312.50

Graphic Display (70" LED DLP in 3x2 matrix) 
Nos. 1662.50 1662.50 1662.50

Graphic Display Controller and software including Video Switches
Nos. 140.89 140.89 140.89

CCTV Monitoring Workstation
Nos. 309.96 309.96 309.96

Emergency Telephone (1033) console
Nos. 3212.29 3212.29 3212.29

VIDS- Workstation
Nos. 986.23 986.23 986.23

Administrative Workstation
Nos. 777.71 777.71 777.71

ATMS Operator Workstation
Nos. 0.00 0.00 0.00

CCTV Joystick
Nos. 631.19 631.19 631.19

Operations Laser Printer (Colour)
Nos. 281.78 281.78 281.78

Operations Laser Printer (Black)
Nos. 169.07 169.07 169.07

Rack 19"
Nos. 253.60 253.60 253.60

B
Advanced Traffic Management Systems (ATMS) Software

ATMS Control Room Software (integrated with VIDS, ATCC, VMS, MOS)
Nos. 94677.97 94677.97 94677.97

Video Management Software with atleast 150 VMS Lic.
Nos. 1183474.58 1183474.58 1183474.58

Facility Monitoring System Controller Software
Nos. 4170.34 4170.34 4170.34

Server & Database license
Nos. 71008.47 71008.47 71008.47

Antivirus license
Nos. 2479.66 2479.66 2479.66

C
PTZ Closed Circuit Television System
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PTZ Camera (including CCTV Controller)
Set 462.12 462.12 462.12

Solar System with UPS, battery & 12m Pole & Cabinet
Set 704.45 704.45 704.45

D Video Incident Detection System Equipment (VIDS)

VIDS Camera (including Image Processing unit)
Set 0.00 0.00 0.00

Warning amber lights with hooters, 72 Hrs solar backup, 5m poles and foundation
Set 281.78 281.78 281.78

Cabinet
Nos. 2540.53 2540.53 2540.53

12 m Pole (including manufacturing and galvanizing)
Nos. 0.00 0.00 0.00

Solar System with UPS & batteries
Set 1239.83 1239.83 1239.83

E Automatic Traffic Counters-cum-classifier System Equipment (ATCC)

 Equipment, Sensor unit, Processing unit, Solar power supply 
Set 9576.00 9576.00 9576.00

Solar System with UPS, batteries
Set 1239.83 1239.83 1239.83

F Variable Message Sign Equipment (VMS)

VMS (Variable Message Sign - M type)
Nos. 5635.59 5635.59 5635.59

Gantry (including manufacturing and galvanizing)
Nos. 0.00 0.00 0.00

Solar System with UPS, battery and cabinet for M type VMS
Set 1239.83 1239.83 1239.83
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G UPS and Power system

Uninterruptible Power Supply (UPS) For Server Rack (10 KVA)
Set 1127.12 1127.12 1127.12

Uninterruptible Power Supply (UPS) For TMC (30 KVA)
Set 4677.54 4677.54 4677.54

Power Distribution Board (Essential & Critical Supply)
Set 338.14 338.14 338.14

H Meteorological Observation System (MOS) 

MOS sensor Equipment (including MOS Controller) Set 112.71 112.71 112.71

Cabinet Nos. 2540.53 2540.53 2540.53

Pole Nos. 0.00 0.00 0.00

Steel fence for protection Set 0.00 0.00 0.00

I Digital Transmission System (DTS)

24 Core Armoured OFC + all accessories Meter 0.00 0.00 0.00

40 mm PLB HDPE duct as per latest TSEC specifications + all accessories Meter 112.71 112.71 112.71

Trenching of 1.8 meters, Laying & Backfilling for PLB HDPE duct Meter 0.00 0.00 0.00

8.51 Fiber Reinforced Cement Concrete new jersey crash barrier

A

Provision of an Reinforced cement concrete crash barrier at the edges of the road, approaches to bridge 
structures and medians, constructed with Reinforced Cement Concrete with fiber steel and as per details 
given IRC -5 (Fig.-5, b) includingdowel bars 25 mm dia, 450 mm long at expansion joints filled with 
premoulded asphalt filler board etc., as per approved drawing and at locations directed by the Engineer, all as 
specified. (Area-0.243 Sqm. /Meter, Single Face)

Meter 2679.00 2679.00 2680.00

B

Provision of an Reinforced cementconcrete crash barrier at the edges ofthe road, approaches to bridge 
structures and medians, constructed with Reinforced Cement Concrete with fiber steel and as per details 
given IRC-119 (Fig.-26) including dowel bars 25 mm dia, 450 mm long at expansion joints filled with pre-
moulded asphalt filler board etc., as per approved drawing and at locations directed by the Engineer, all as 
specified.(Area-0.261 Sqm. /Meter, Double Face)

Meter 2874.00 2875.00 2876.00
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CHAPTER-9
PIPE  CULVERTS 

9.01
Excavation for Structures (Earth work in excavation of foundation of structures as per drawing and 
technical specification,  including setting out,  construction of shoring and bracing,  removal of stumps and 
other deleterious matter,  dressing of sides and bottom and backfilling with approved material.)

I Ordinary soil
A Manual Means

(i) upto 3 m depth cum 312.00 312.00 312.00
(ii) 3 m to 6 m depth cum 401.00 401.00 401.00
(iii) Above 6 m depth cum 535.00 535.00 535.00

B Mechanical Means
(i) Depth upto 3 m cum 73.00 76.00 110.00
(ii) Depth 3 m to 6 m cum 80.00 84.00 122.00
(iii) Depth above 6m cum 90.00 93.00 135.00

II Ordinary rock (not requiring blasting)
A Manual Means

(i) Depth upto 3 m cum 446.00 446.00 446.00
B Mechanical Means cum 396.00 418.00 530.00
III Hard rock ( requiring blasting )

A Manual Means cum 939.00 939.00 939.00
B Mechanical Means cum 414.00 416.00 458.00

IV Hard rock ( blasting prohibited )
A Mechanical Means cum 512.00 569.00 806.00

V Marshy soil
(i) upto 3 m depth

A Manual means cum 1088.00 1088.00 1088.00
B Mechanical Means cum 363.00 368.00 438.00

9.02
Sand Filling in Foundation Trenches as per Drawing & Technical Specification

cum 2632.00 2634.00 2634.00

9.03
Plain cement concrete 1:3:6 nominal mix in foundation with crushed stone aggregate 40 mm nominal size 
mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days.

cum 5608.00 5611.00 5612.00

9.04

Laying Reinforced Cement Concrete Pipe NP4 / Prestressed Concrete Pipe on First Class Bedding in 
Single Row . Laying Reinforced cement concrete pipe NP4/prestressed concrete pipe for culverts on first 
class bedding of granular material in single row including fixing collar with cement mortar 1:2 but excluding 
excavation, protection works, backfilling, concrete and masonry works in head walls and parapets . 

A
1000 mm dia

Meter 7995.00 7995.00 7995.00

B 1200 mm dia Meter 10092.00 10092.00 10092.00

C 1500 mm dia Meter 810.00 810.00 810.00

9.05

Laying Reinforced Cement Concrete Pipe NP4 / Prestressed Concrete Pipe on First Class Bedding in 
Double Row    .(  Laying Reinforced cement concrete pipe NP4 / prestressed concrete pipe for culverts on 
first class bedding of granular material in double row including fixing collar with cement mortar 1:2 but 
excluding excavation, protection works, backfilling, concrete and masonry works in head walls and parapets)   
. 

A 1000 mm dia Meter 16139.00 16139.00 16139.00

B 1200 mm dia Meter 20344.00 20344.00 20344.00

C 1500 mm dia Meter 1797.00 1797.00 1797.00
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9.06 Plain/Reinforced Cement Concrete in Open Foundation complete as per Drawing and Technical 
Specifications.

A PCC Grade M15 
Case I PCC Grade M15 using batching plant mixer & Concrete pump cum 6812.00 6820.00 6822.00
Case II PCC Grade M15 using batching plant transit mixer & manual placing cum 7323.00 7332.00 7333.00

B PCC Grade M20 
Case I PCC Grade M20 using batching plant transit mixer & Concrete pump cum 7977.00 7985.00 7986.00
Case II PCC Grade M20 using batching plant transit mixer & manual placing cum 8488.00 8496.00 8498.00

C RCC Grade M20
Case I RCC Grade M20 using batching plant transit mixer & Concrete pump cum 8764.00 8772.00 8774.00
Case II RCC Grade M20 using batching plant transit mixer & manual placing cum 9308.00 9316.00 9318.00

D PCC Grade M25
Case I PCC Grade M25 using batching plant transit mixer & Concrete pump cum 8626.00 8634.00 8636.00
Case II PCC Grade M25 using batching plant transit mixer & manual placing cum 9137.00 9145.00 9147.00

E RCC Grade M25
Case I RCC Grade M25 using batching plant transit mixer & Concrete pump cum 9480.00 9489.00 9490.00
Case II RCC Grade M25 using batching plant transit mixer & manual placing cum 10025.00 10033.00 10035.00

9.07

Supplying, Fitting and Placing un-coated HYSD bar Reinforcement in Foundation complete as per 
Drawing and Technical Specifications. M.T. 77318.00 77346.00 77414.00
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CHAPTER-10
MAINTENANCE  OF ROADS

10.01

Restoration of Rain Cuts (Restoration of rain cuts with soil,  moorum,  gravel or a mixture of these,  clearing 
the loose soil,  benching for 300 mm width,  laying fresh material in layers not exceeding 250 mm and 
compacting with plate compactor or power rammers to restore the original alignment,  levels and slopes)

cum 184.00 190.00 202.00

10.02
Maintenance of Earthen Shoulder (filling with fresh soil) (Making up loss of material/ irregularities on 
shoulder to the design level by adding fresh approved soil and compacting it with appropriate equipment.) sqm 49.00 51.00 53.00

10.03
Maintenance of Earth Shoulder (stripping excess soil) (Stripping excess soil from the shoulder surface to 
achieve the approved level and compacting with plate compactor)

sqm 24.00 24.00 25.00

10.04

Filling Pot- holes and Patch Repairs with open - graded Premix surfacing,  20mm. (Removal of all failed 
material,  trimming of completed excavation to provide firm vertical faces,  cleaning of surface,  painting of tack 
coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous 
material as per clause 510,  compacting,  trimming and finishing the surface to form a smooth continuous 
surface, all as per clause 3004.2)

sqm 187.00 193.00 199.00

10.05

Filling Pot- holes and Patch Repairs with - Bituminous concrete,  40mm. ( Removal of all failed material,  
trimming of completed excavation to provide firm vertical faces,  cleaning of surface,  painting of tack coat on 
the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as 
per clause 504,  compacting,  trimming and finishing the surface to form a smooth continuous surface, all as 
per clause 3004.2)

(i)  for grading I  -19 mm nominal size sqm 497.00 512.00 528.00
(ii) for grading II  13 mm nominal size sqm 502.00 516.00 532.00

10.06
Crack Filling (Filling of crack using slow - curing bitumen emulsion and applying crusher dust in case crack 
are wider than 3mm.)

metre 5.00 5.00 5.00

10.07 Dusting (Applying crusher dust to areas of road where bleeding of excess bitumen has occurred.) sqm 5.10 5.20 5.30
10.08 A Fog Seal (ref item 5.17) sqm 39.40 40.10 41.10

B Crack Prevention courses. (ref item 5.21)
(i) Stress Absorbing Membrane (SAM) crack width less than 6 mm sqm 78.80 80.10 82.30
(ii) Stress Absorbing Membrane (SAM) with crack width 6 mm to 9 mm sqm 90.00 91.50 94.00
(iii) Stress Absorbing Membrane (SAM) crack width above 9 mm and cracked area above 50 % sqm 117.70 119.80 123.00
(iv) Bitumen Impregnated Geotextile sqm 94.90 96.60 99.20

C Slurry Seal (ref item 5.15)
(i)  5 mm thickness sqm 79.70 81.10 83.50
(ii) 3 mm thickness sqm 47.50 48.40 49.70
(iii) 1.5 mm thickness sqm - - -

D Surface Dressing for maintance works. (ref item 5.9)
(i) 19 mm nominal chipping size sqm 112.50 114.40 117.90
(ii) 13 mm nominal size chipping sqm 87.50 89.00 91.60

10.09
Repair of joint Grooves with Epoxy Mortar Repair of spalled joint grooves of contraction joints,  
longitudinal joints and expansion joints in concrete pavements using epoxy mortar or epoxy concrete)

metre 466.00 475.00 487.00

10.10
Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction,  longitudinal or 
expansion joints in concrete pavement with fresh sealant material)

metre 49.00 50.00 51.00

10.11
Hill Side Drain Clearance (Removal of earth from the choked hill side drain and disposing it on the valley 
side manually)

metre 59.00 60.00 62.00

10.12
Land Slide Clearance in soil (Clearance of land slides in soil and ordinary rock by a bull-dozer 175 HP and 
disposal of the same on the valley side)

cum 66.00 67.00 69.00
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10.13
Land slide Clearance in Hard Rock Requiring Blasting (Clearing of land slide in hard rock requiring 
blasting for 50% of the boulders and disposal of the same on the valley side.)

cum 128.00 131.00 134.00

10.14
Snow Clearance on Roads with Dozer (Snow clearance from road surface by a bull- dozer 165 Hp and 
disposing it on the valley side)

cum 4.00 5.00 5.00

10.15
Snow Clearance on Roads with Snow Blowers (Snow clearance from road surface by a snow blower and 
disposing on the valley side.)

cum 6.00 6.00 7.00

10.16
Replacement of Metal Beam
Crash Barrier

A

Type - A, "W" : Metal Beam
Crash Barrier-Replacement of "W" metal beam crash barrier comprising of 3 mm thick corrugated 
sheet metal beam rail, 70 cm  above road/ground level, fixed on ISMC series channel vertical post, 150 
x 75 x 5 mm spaced 2 m centre to centre,1.8 m high, 1.1 m below ground/road level, all steel parts and 
fitments to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal 
beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5mm, 330 mm 
long complete as per clause 811

metre 5491.00 5591.00 5741.00

Type - B, "THRIE" : Metal
Beam Crash Barrier

B

Replacement of "Thrie" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal 
beam rail, 85 cm above road/groundlevel, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm 
spaced 2 m centre to centre, 2 m high with 1.15 m below ground level, all steel parts and fitments to 
be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be 
fixed on the vertical post with a space of channel section 150 x 75 x 5 mm, 546 mm long complete as 
per clause 81

metre 7022.00 7149.00 7341.00

10.17

Network Survey Vehicle (NSV)attached with SUV- Data collection of Longitudinal profiling
(International Roughness Index), Transverse profiling (Rut Depth), Pavement Texture in terms of Mean Profile 
Depth,Road Geometry Data (cross slope, gradient, curvature), GPS coordinates(X, Y, Z) viz. longitude, 
latitude & altitude,Video imaging for Roadside furniture / Road Assets and Video imaging for
Pavement Surface Distresses and reports.

Lane-Km 1238.00 1249.00 1282.00

10.18
Falling weight deflectometer(FWD)

Lane-Km 1354.00 1378.00 1415.00

10.19
Road Retroreflectometer attached with SUV

Km 3855.00 3925.00 4030.00

10.20
Automatic Vehicle Counter Classifier (ATCC) Per 

Location
221025.00 225043.00 231071.00
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CHAPTER-11

HORTICULTURE

11.01
Spreading of Sludge Farm Yard Manure or/and good Earth (Spreading of sludge farm yard manure or/ 
and good earth in required thickness (cost of sludge,  farm- yard manure or/and good earth to be paid for 

cum 52.00 53.00 55.00

11.02
Grassing with ' Doobs' Grass (Grassing with 'Doobs' grass including watering and maintenance of the lawn 
for 30 days or more till the grass forms a thick lawn free from weeds and fit for moving including supplying 
good earth if needed)

(i) In rows 15 cm apart in either direction sqm 23.00 23.00 24.00
(ii)  In rows 7.5 cm apart in either direction sqm 35.00 35.00 36.00

11.03

Making Lawns including Ploughing and Dragging with 'Swagha' Breaking of Clod (Making lawns 
including ploughing and breaking of clod,  removal of rubbish,  dressing and supplying doobs grass roots and 
planting at 15 cm apart,  including supplying and spreading of farm yard manure at rate of 0.18 cum per 100 
sqm)

sqm 24.00 24.00 25.00

11.04
Maintenance of Lawns or Turfing of Slopes (Maintenance of lawns or Turfing of slopes (rough grassing)      
for a period of one year including watering etc)

sqm 276.00 281.00 288.00

11.05

Turfing Lawns with Fine Grassing including Ploughing,  Dressing (Turfing lawns with fine grassing 
including ploughing,  dressing including breaking of clods,  removal of rubbish,  dressing and supplying doobs 
grass roots at 10 cm apart,  including supplying and spreading of farm yard manure at rate of0.6 cum per 100 
sqm)

sqm 33.00 34.00 35.00

11.06 Maintenance of Lawns with Fine Grassing for the First Year sqm 242.00 247.00 253.00

11.07

a)    Planting Permanent Hedges including Digging of Trenches (Planting permanent hedges including 
digging of trenches,  60 cm wide and 45 cm deep,  refilling the excavated earth mixed with farmyard manure,  
supplied at the rate of 4.65 cum per 100 metres and supplying and planting hedge plants at 30 cm apart)

metre 341.00 348.00 357.00

    (b)  Maintenance of Hedge for one year metre 329.00 335.00 344.00
11.08 a)     Planting Flowering Plants and Shrubs in Central Verge km 59730.00 60816.00 62445.00

  (b)  Maintenance of Flowering Plants and Shrubs in Central Verge for one Year km 350882.00 357262.00 366831.00

11.09

Planting of Trees and their Maintenance for one Year  (Planting of trees by the road side (Avenue trees) in 
0.60 m dia holes,  1 m deep dug in the ground,  mixing the soil with decayed farm yard/sludge mannure,  
planting the saplings,  backfilling the trench,  watering,  fixing the tree guard and maintaining the plants for one 
year)

each 1787.00 1819.00 1868.00

11.10

Renovation Lawns including,  Weeding,  Forking the Ground,  Top Dressing with Forked Soil 
(Renovation lawns including,  weeding,  forking the ground,  top dressing with forked soil,  watering and 
maintenance the lawns,  for 30 days or more,  till the grass forms a thick lawn,  free from weeds,  and fit for 
moving and disposal of rubbish as directed,  including supplying good earth,  if needed but excluding the cost 
of well decayed farm yard manure)

sqm 30.00 31.00 31.00

11.11
Supply at Site Well Decayed Farm Yard Manure (Supply at site of work well decayed farm yard manure,  
from any available source,  approved by the engineer in charge including screening and stacking) cum 367.00 373.00 383.00

11.12 Supply at Site of Work/ Store - Deoiled Neem Cake (Supply at site of work/ store- deoiled neem cake duly 
packed in used gunny bags)

quintal 0.00 0.00 0.00

11.13 Supplying Sludge (Supplying sludge duly stacked at site/ store) cum 0.00 0.00 0.00

11.14

Half Brick Circular Tree Guard,  in 2nd class Brick,  internal diametre 1.25 metres,  and height 1.2 
metres,  above ground and 0.20 metre below ground (Half brick circular tree guard,  in 2nd class brick,  
internal diametre 1.25 metres,  and height 1.2 metres,  above ground and 0.20 metre below ground,  bottom 
two courses laid dry,  and top three courses in cement mortar 1:6 ( 1 cement 6 sand)      and the intermediate 
courses being in dry honey comb masonry,  as per design complete)

each 2946.00 3000.00 3080.00

11.15
Edging with 2nd class Bricks,  laid dry lengthwise (Edging with 2nd class bricks,  laid dry lengthwise,  
including excavation,  refilling,  consolidation,  with a hand packing and spreading nearly surplus 
earth within a lead of 50 metres)

metre 60.00 61.00 63.00

11.16

Making Tree Guard 53 cm dia and 1.3 m high as per design from empty bitumen drum (Making tree 
guard 53 cm dia and 1.3 m high as per design from empty bitumen drum,  slit suitably to permit sun and air, 
(supplied by the department at stock issue rate)      including providing and fixing 2 nos MS sheet rings 50 x 
0.5 mm with rivets,  complete in all respect)

each 517.00 526.00 541.00
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11.17

Making Tree Guard 53 cm dia and 2 metres high as per design from empty bitumen drums (Making 
tree guard 53 cm dia and 2 metres high as per design from empty bitumen drums,  slit suitably to permit sun 
and air,  ( supplied by the department at stock issue rate)      including providing and fixing four legs 40 cm 
long of 30 x 3 mm MS riveted to tree guard and providing and fixing 2 nos MS sheet rings 50 x 0.5 mm with 
rivets complete in all respects)

each 1014.00 1033.00 1060.00

11.18

Wrought Iron and Mild Steel Welded Work (Wrought iron and mild steel welded work) (using angles,  
square bars,  tees and channel grills,  grating frames,  gates and tree guards of any size and design etc. 
including cost of screens and welding rods or bolts and nuts complete fixed in position but without the cost of 
excavation and concrete for fixing which will be paid separately)

quintal 12919.00 13154.00 13506.00

11.19

Tree Guard with MS Iron (Providing and fixing MS iron tree guard 60 cm dia and 2 metre high above ground 
level formed of 4 Nos (25 x 6 mm) and 8 Nos (25 x 3 mm) vertical MS riveted to 3 Nos (25 x 6 mm) iron rings 
in two halves,  bolted together with 8 mm dia and 30 mm long bolts including painting two coats with paint of 
approved brand over a coat of priming,  complete in all respects.)

each tree 
guard

3058.00 3113.00 3197.00

11.20
Tree Guard with MS Angle Iron and Steel Wire (Providing and fixing tree guard 0.60 metre square,  2.00 
metre high fabricated with MS angle iron 30 x 30 x 3 mm,  MS iron 25 x 3 mm and steel wire3 mm dia welded 
and fabricated as per design in two halves bolted together)

each tree 
guard

4160.00 4235.00 4349.00

11.21

Compensatory Afforestation (Planting trees as compensatory afforestation at the rate of 290 trees per 
hectare at a spacing of 6 m by grubbing and leveling the ground upto a depth of 150 mm,  digging holes 0.9 m 
dia,  1 m deep,  mixing farm yard/sludge manure with soil,  planting of sapling 2 m high with 25 cm dia stem,  
backfilling the hole and watering)

hectare 162754.00 165714.00 170152.00

11.22

Rain water Harvesting -Constructing rain water harvesting recharge trench cum recharge shaft 
/ well including grating passage joining storm water drain and trench having brick walls, RCC 
cover slab and filled with layers of filter media (size 75 mm to 100 mm), grating having brick 
walls and CC 1:2:4 base and PVC pipe shaft packed withgravel, provided with wire screen 
andbottom plug complete as per Drawing,direction of the Engineer and MORT&H 
Specifications sections300, 1000, 1300, 1500,1600 1700.(Dimension of rain water harvesting 
pit 6.5 m depth, 2.10 meter inner dia, wall width 375 mm and top slab thickness 150mm)

Nos. 192330.00 192859.00 193652.00
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CHAPTER-12
FOUNDATIONS

12.01
Excavation for Structures (Earth work in excavation of foundation of structures as per drawing and 
technical specification,  including setting out,  construction of shoring and bracing,  removal of stumps and 
other deleterious matter,  dressing of sides and bottom and backfilling with approved material.)

I Ordinary soil
A Manual Means

(i) upto 3 m depth cum 312.00 312.00 312.00
(ii) 3 m to 6 m depth cum 401.00 401.00 401.00
(iii) Above 6 m depth cum 535.00 535.00 535.00

B Mechanical Means
(i) Depth upto 3 m cum 73.00 76.00 110.00
(ii) Depth 3 m to 6 m cum 80.00 84.00 122.00
(iii) Depth above 6m cum 90.00 93.00 135.00

II Ordinary rock (not requiring blasting)
A Manual Means

(i) Depth upto 3 m cum 446.00 446.00 446.00
B Mechanical Means cum 396.00 418.00 530.00
III Hard rock ( requiring blasting )

A Manual Means cum 416.00 421.00 465.00
IV Hard rock ( blasting prohibited )

A Mechanical Means cum 512.00 530.00 689.00
V Marshy soil
(i) upto 3 m depth

A Manual means cum 1088.00 1088.00 1088.00
B Mechanical Means cum 363.00 368.00 438.00
VI Back Filling in Marshy Foundation Pits cum 692.00 692.00 692.00

12.02 Filling Annular Space Around Footing in Rock (Lean cement concrete 1:3:6 nominal mix. Rate may be 
taken as per items 13.4.)

12.03 Sand Filling in Foundation Trenches as per Drawing & Technical Specification cum 2637.00 2639.00 2640.00

12.04
PCC 1:3:6 in Foundation (Plain cement concrete 1:3:6 nominal mix in foundation with crushed stone 
aggregate 40 mm nominal size mechanically mixed,  placed in foundation and compacted by vibration 
including curing for 14 days.)

cum 5608.00 5611.00 5612.00

12.05
Brick masonry work in cement mortar 1:3 in foundation complete excluding pointing and plastering,  
as per drawing and technical specifications

cum 10264.00 10271.00 10273.00

12.06 A Cement mortar1:3 (1cement :3 sand) cum 6124.18 6124.18 6124.18
B Cement mortar1:2 (1cement :2 sand) cum 7182.26 7182.26 7182.26
C Cement mortar1:4 (1cement :4 sand) cum 5412.30 5412.30 5412.30
D Cement mortar1:4 (1cement :4 sand) cum 4864.33 4864.33 4864.33

12.07
Stone masonry work in cement mortar 1:3 in foundation complete as drawing and Technical 
Specification

(a)     Square Rubble Coursed rubble masonry( first sort ) cum 7327.00 7327.00 7327.00
(b)      Random Rubble Masonry cum 6587.00 6587.00 6587.00

12.08
 Plain/Reinforced cement concrete in open foundation complete as per drawing and technical 
specifications

A PCC Grade M15 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 6440.40 6448.20 6449.90
Case II With Batching Plant,  Transit Mixer and Manual placing cum 6924.00 6931.80 6933.50
B PCC Grade M20 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7541.40 7549.20 7550.90
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8025.00 8032.80 8034.50

C RCC Grade M20
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8285.60 8293.30 8295.00
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8662.00 8669.80 8671.50

D PCC Grade M25
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8155.20 8162.90 8164.60
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8638.70 8646.50 8648.20

E RCC Grade M25
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8963.30 8971.00 8972.70
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9339.80 9347.50 9349.20

F PCC Grade M30 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8215.00 8222.70 8224.40
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8698.50 8706.30 8708.00
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G RCC Grade M30
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9032.40 9040.10 9041.80
Case II    With Batching Plant,  Transit Mixer and Manual placing cum 9408.90 9416.60 9418.30

H RCC Grade M35 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9236.20 9243.90 9245.60
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9612.70 9620.40 9622.10

I RCC Grade M40
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9453.50 9461.30 9463.00
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9830.10 9837.80 9839.50

J RCC Grade M45

Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9516.90 9524.60 9526.40

Case II With Batching Plant,  Transit Mixer and Manual placing cum 9893.40 9901.10 9902.90

12.09
WELL FOUNDATION-   Providing and Constructing Temporary Island 24 m diameter for Construction 
of Well Foundation for 8 m dia. Well. 

A Assuming depth of water 1.0 m and height of island to be 1.25m.
each 274045.00 274045.00 274045.00

B Assuming depth of water 4.0 m and height of island 4.5 m. each 988483.00 988483.00 988483.00

C
Providing and constructing one span service road to reach island location from one pier location to 
another pier location 

metre 8183.00 8183.00 8183.00

12.10
Providing and laying cutting edge of mild steel weighing 40 kg per metre for well foundation complete 
as per drawing and technical specification.

tonne 152882.00 152884.20 152889.70

12.11
Plain/Reinforced cement concrete,  in well foundation complete as per drawing and technical 
specification

A Well curb
(i) RCC M20 Grade

Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9380.10 9380.10 9380.10
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9892.40 9892.40 9892.40

(ii) RCC M25 Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 10172.00 10172.00 10172.00
Case II With Batching Plant,  Transit Mixer and Manual placing cum 10674.30 10674.30 10674.30

(iii) RCC M30Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 10251.70 10251.70 10251.70
Case II With Batching Plant,  Transit Mixer and Manual placing cum 10754.10 10754.10 10754.10

(iv) RCC M35 Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 10486.80 10486.80 10486.80
Case II With Batching Plant,  Transit Mixer and Manual placing cum 10989.20 10989.20 10989.20

(v) RCC M40Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 10737.70 10737.70 10737.70
Case II With Batching Plant,  Transit Mixer and Manual placing cum 11240.10 11240.10 11240.10

B Well steining
(I) PCC M15 Grade 

Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 6655.90 6655.90 6655.90
Case II With Batching Plant,  Transit Mixer and Manual placing cum 7149.10 7149.10 7149.10

(ii) PCC M20 Grade 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7820.40 7820.40 7820.40
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8313.60 8313.60 8313.60

(iii) RCC M20 Grade 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8607.50 8607.50 8607.50
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9068.00 9068.00 9068.00

(iv) PCC M25 Grade 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8469.60 8469.60 8469.60
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8962.70 8962.70 8962.70

(v) RCC M25 Grade 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9324.30 9324.30 9324.30
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9784.80 9784.80 9784.80

(vi) PCC M30 Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8532.80 8532.80 8532.80
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9026.00 9026.00 9026.00

42



for Large 
Project

for Medium 
Project

for Small 
Project

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND

(vii) RCC M30 Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9397.40 9397.40 9397.40
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9857.90 9857.90 9857.90

(viii) RCC M35 Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9612.90 9612.90 9612.90
Case II With Batching Plant,  Transit Mixer and Manual placing cum 10073.50 10073.50 10073.50

(ix) RCC M40 Grade
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9842.90 9842.90 9842.90
Case II With Batching Plant,  Transit Mixer and Manual placing cum 10303.40 10303.40 10303.40

C Bottom Plug 
(i) PCC Grade M20 

Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7489.80 7489.80 7489.80
Case II With Batching Plant,  Transit Mixer and Manual placing cum 7992.80 7992.80 7992.80

(ii) PCC Grade M25 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8109.50 8109.50 8109.50
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8612.50 8612.50 8612.50

(iii) PCC Grade M30 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8169.80 8169.80 8169.80
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8672.80 8672.80 8672.80

(iv) PCC Grade M35 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9136.70 9136.70 9136.70
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9639.70 9639.70 9639.70

D Intermediate plug
(I) Grade M20 PCC

Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7134.00 7134.00 7134.00
Case II With Batching Plant,  Transit Mixer and Manual placing cum 7613.10 7613.10 7613.10

(ii) Grade M25 PCC
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7724.20 7724.20 7724.20
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8203.30 8203.30 8203.30

(iii) Grade M30 PCC
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7781.20 7781.20 7781.20
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8260.30 8260.30 8260.30

E Top plug
(i) Grade M15 PCC

Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 6193.80 6200.80 6202.20
Case II With Batching Plant,  Transit Mixer and Manual placing cum 6657.70 6666.00 6667.40

(ii) Grade M20 PCC
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7252.10 7259.00 7261.80
Case II With Batching Plant,  Transit Mixer and Manual placing 7717.30 7724.20 7725.60

(iii) Grade M25 PCC
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7842.30 7849.20 7850.60
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8307.50 8314.40 8315.80

(iv) Grade M30 PCC
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 7899.20 7907.50 7907.50
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8364.40 8372.80 8374.20

F Well cap
(i)  RCC Grade M20

Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8285.60 8293.30 8295.00
Case II With Batching Plant,  Transit Mixer and Manual placing cum 8738.30 8746.00 8747.70

(ii) RCC Grade M25
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 8963.30 8971.00 8972.70
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9416.00 9423.70 9425.40

(iii) RCC Grade M30
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9032.40 9040.10 9041.80
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9485.10 9492.80 9494.50
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(iv) RCC Grade M35 
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9236.20 9243.90 9245.60
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9688.90 9696.60 9698.30

(v) RCC M40 Grade cum
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9453.50 9461.30 9463.00
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9906.20 9914.00 9915.70

(vi) RCC M45 Grade cum
Case I With Batching Plant,  Transit Mixer and Concrete Pump cum 9516.90 9524.60 9526.40
Case II With Batching Plant,  Transit Mixer and Manual placing cum 9969.60 9977.30 9979.00

12.12
Sinking of 6 m external diameter well ( other than pneumatic method of sinking ) through all types of 
strata namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing 
and technical specifications. Depth of sinking is reckoned from bed level.

A Sandy soil
(i)  Depth below bed level upto 3.0 M metre 5608.00 5608.00 5608.00
(ii)  Beyond 3m upto 10m depth metre 7691.00 7691.00 7691.00
(iii) Beyond 10m upto 20m (Average per metre) metre 10157.60 10157.60 10157.60
(iv)  Beyond 20m upto 30 m

a Average per meter metre 19053.00 19053.00 19053.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . 3810.70 3810.70 3810.70

(v) Beyond 30m upto 40 m metre
a Average per meter 45269.00 45269.00 45269.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . metre 9053.70 9053.70 9053.70

B  Clayey soil ( 6m dia. Well )
(i)  Depth below bed level upto 3.0 M metre 7704.00 7704.00 7704.00
(ii)  Beyond 3m upto 10m depth metre 18374.00 18374.00 18374.00
(iii) Beyond 10 m upto 20 m metre 24268.00 24268.00 24268.00

b Add for dewatering @ 5% of cost, if required. metre 1213.50 1213.50 1213.50
(iv) Beyond 20m upto 30 m

a Average per meter metre 45520.00 45520.00 45520.00
b Add 5% of cost for dewatering of the cost,  if required metre 2276.00 2276.00 2276.00
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 11379.80 11379.80 11379.80

(v) Beyond 30m upto 40 m
a Average per meter metre 108149.00 108149.00 108149.00
b Add 5% of cost for dewatering,  if required metre 5407.40 5407.40 5407.40
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). metre 21630.00 21629.70 21629.70

C  Soft rock (6m dia well )
(i)  Extra over item no. 12.12 (A) & (B) irrespective of depth for sinking in  Soft Rock metre 87908.00 87903.00 87903.00
D Hard rock (6m dia well )
(i)  Extra over item no. 12.12 (A) & (B) irrespective of depth for sinking in  Hard Rock metre 74091.00 74091.00 74091.00
E Bouldery strata(6m dia well )
(i) Extra over item no. 12.12 (A) & (B) irrespective of depth for sinking in rock bouldery strata  metre 133364.00 133364.00 133364.00

12.13
Sinking of 7 m external diameter well ( other than pneumatic method of sinking ) through all types of 
strata namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing 
and technical specifications. Depth of sinking is reckoned from bed level.

A Sandy soil
(i)  Depth below bed level upto 3.0 M metre 7885.00 7885.00 7885.00
(ii)  Beyond 3m upto 10m depth metre 10453.00 10453.00 10453.00
(iii)  Beyond 10m upto 20m metre 13805.00 13805.00 13805.00
(iv) Beyond 20m upto 30 m

a Average per meter metre 25894.00 25894.00 25894.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour) . metre 5178.70 5178.70 5178.70

(v)  Beyond 30m upto 40 m
a Average per meter metre 61519.00 61519.00 61519.00
b Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc. metre 12303.80 12303.80 12303.80

B  Clayey soil ( 7m dia. Well )
(I)  Depth below bed level upto 3.0 M metre 10453.00 10453.00 10453.00
(ii) Beyond 3m upto 10m depth metre 18758.00 18758.00 18758.00
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(iii) Beyond 10 m upto 20 m
a Average per meter metre 24773.00 24773.00 24773.00
b Add for dewatering @ 5% of cost, if required. metre 1238.80 1238.80 1238.80

(iv) Beyond 20m upto 30 m
a Average per meter metre 46469.00 46469.00 46469.00
b Add 5% of cost for dewatering on the cost,  if required metre 2323.50 2323.50 2323.50
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 11617.50 11617.50 11617.50

(v) Beyond 30m upto 40 m
a Average per meter metre 110404.00 110404.00 110404.00
b Add 5% of cost for dewatering,  if required metre 5520.20 5520.20 5520.20
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). metre 22080.80 22080.80 22080.80

C  Soft rock (7 m dia well )
(i)  Extra over item no. 12.13 (A) & (B) irrespective of depth for sinking in  Soft Rock metre 115690.00 115690.00 115690.00
D Hard rock (7 m dia well )
(i)  Extra over item no. 12.13(A) & (B) irrespective of depth for sinking in  Hard Rock metre 94548.00 94548.00 93806.00
E Bouldery strata(7 m dia well )
(i) Extra over item no. 12.13 (A) & (B) irrespective of depth for sinking in rock bouldery strata metre 178301.00 178301.00 178301.00

12.14
Sinking of 8 m external diameter well ( other than pneumatic method of sinking ) through all types of 
strata namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing 
and technical specifications. Depth of sinking is reckoned from bed level.

A Sandy soil
(i)  Depth below bed level upto 3.0 M metre 9773.00 9773.00 9773.00
(ii)  Beyond 3m upto 10m depth metre 11855.00 11855.00 11855.00
(iii) Beyond 10m upto 20m

a Average per meter metre 15657.00 15657.00 15657.00
(iv) Beyond 20m upto 30 m

a Average per meter metre 29369.00 29369.00 29369.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . metre 5873.80 5873.80 5873.80

(v)  Beyond 30m upto 40 m
a Average per meter metre 69776.00 69776.00 69776.00
b Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc. metre 13955.20 13955.20 13955.20

B  Clayey soil ( 8m dia. Well )
(i)  Depth upto 3.0 M metre 12785.00 12785.00 12785.00
(ii) Beyond 3m upto 10m depth metre 19901.00 19901.00 19901.00
(iii) Beyond 10 m upto 20 m

a Average per meter metre 26284.00 26284.00 26284.00
b Add for dewatering @ 5% of cost, if required. metre 1314.30 1314.30 1314.30

(iv) Beyond 20m upto 30 m
a Average per meter metre 49302.00 49302.00 49302.00
b Add 5% of cost for dewatering on the cost,  if required metre 2465.20 2465.20 2465.20
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 12325.40 12325.40 12325.40

(v) Beyond 30m upto 40 m
a Average per meter metre 117134.00 117134.00 117134.00
b Add 5% of cost for dewatering,  if required metre 5856.60 5856.60 5856.60
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). metre 23426.80 23426.80 23426.80

C  Soft rock (8 m dia well )
(i)  Extra over item no. 12.14 (A) & (B) irrespective of depth for sinking in  Soft Rock metre 147430.00 147430.00 147430.00
D Hard rock (8 m dia well )
(i)  Extra over item no. 12.14 (A) & (B) irrespective of depth for sinking in  Hard Rock metre 129057.00 129057.00 129057.00
E Bouldery strata(8 m dia well )
(i) Extra over item no. 12.14 (A) & (B) irrespective of depth for sinking in rock bouldery strata  metre 229835.00 229835.00 229835.00

12.15
Sinking of 9 m external diameter well (  other than pneumatic method of sinking ) through all types of strata 
namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing and 
technical specifications. Depth of sinking is reckoned from bed level.

A Sandy soil
(i)  Depth below bed level upto 3.0 M metre 10009.00 10009.00 10009.00
(ii)  Beyond 3m upto 10m depth metre 13008.00 13008.00 13008.00
(iii) Beyond 10m upto 20m

a Average per meter metre 17179.00 17179.00 17179.00
(iv) Beyond 20m upto 30 m
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a
Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter

metre 32226.00 32226.00 32226.00

b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . metre 6445.10 6445.10 6445.10
(v)  Beyond 30m upto 40 m

a Average per meter metre 76564.00 76564.00 76564.00
b Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc. metre 15312.70 15312.70 15312.70

B  Clayey soil ( 9m dia. Well )
(i) Depth below bed level upto 3.0 M metre 13611.00 13611.00 13611.00
(ii) Beyond 3m upto 10m depth metre 21623.00 21623.00 21623.00
(iii) Beyond 10 m upto 20 m

a Average per meter metre 28557.00 28557.00 28557.00
b Add for dewatering @ 5% of cost, if required. metre 1427.80 1427.80 1427.80

(iv) Beyond 20m upto 30 m
a Average per meter metre 53566.00 53566.00 53566.00
b Add 5% of cost for dewatering on the cost,  if required metre 2678.30 2678.30 2678.30
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 13391.80 13391.80 13391.80

(v) Beyond 30m upto 40 m
a Average per meter metre 127264.00 127264.00 127264.00
b Add 5% of cost for dewatering,  if required metre 6363.20 6363.20 6363.20
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). metre 25452.90 25452.90 25452.90

C  Soft rock (9 m dia well )
(i)  Extra over item no. 12.15 (A) & (B) irrespective of depth for sinking in  Soft Rock metre 183130.00 183130.00 183130.00
D Hard rock (9 m dia well )
(i)  Extra over item no. 12.15(A) & (B) irrespective of depth for sinking in  Hard Rock metre 143987.00 145693.00 147399.00
E Bouldery strata (9 m dia well )
(i) Extra over item no. 12.15 (A) & (B) irrespective of depth for sinking in rock bouldery strata metre 287968.00 287968.00 287968.00

12.16
Sinking of 10 m external diameter well ( other than pneumatic method of sinking ) through all types of 
strata namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing 
and technical specifications. Depth of sinking is reckoned from bed level.

A  Sandy soil
(i) Depth below bed level upto 3.0 M metre 11605.00 11605.00 11605.00
(ii) Beyond 3m upto 10m depth metre 13834.00 13834.00 13834.00
(iii) Beyond 10m upto 20m

a Average per meter metre 18270.00 18270.00 18270.00
(iv) Beyond 20m upto 30 m

a Average per meter metre 34270.00 34270.00 34270.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . metre 6854.10 6854.10 6854.10

(v)  Beyond 30m upto 40 m
a Average per meter metre 81421.00 81421.00 81421.00
b Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc. metre 16284.30 16284.30 16284.30

B Clayey soil (10m dia. Well )
(i) Depth below bed level upto 3.0 M metre 15854.00 15854.00 15854.00
(ii) Beyond 3m upto 10m depth metre 22285.00 22285.00 22285.00
(iii) Beyond 10 m upto 20 m

a Average per meter metre 29432.00 29432.00 29432.00
b Add for dewatering @ 5% of cost, if required. metre 1471.60 1471.60 1471.60

(iv) Beyond 20m upto 30 m
a Average per meter metre 55208.00 55208.00 55208.00

'b Add 5% of cost for dewatering on the cost,  if required metre 2760.40 2760.40 2760.40
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 13802.10 13802.10 13802.10

(v) Beyond 30m upto 40 m
a Average per meter metre 131166.00 131166.00 131166.00
b Add 5% of cost for dewatering,  if required metre 6558.30 6558.30 6558.30
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). 26233.10 26233.10 26233.10

C  Soft rock (10 m dia well )
(i)  Extra over item no. 12.16 (A) & (B) irrespective of depth for sinking in  Soft Rock metre 222789.00 222789.00 222789.00
D Hard rock (10 m dia well )
(i)  Extra over item no. 12.16 (A) & (B) irrespective of depth for sinking in  Hard Rock metre 172955.00 172955.00 172955.00
E Bouldery strata (10 m dia well )
(i) Extra over item no. 12.16 (A) & (B) irrespective of depth for sinking in rock bouldery strata metre 166467.00 166467.00 166467.00

46



for Large 
Project

for Medium 
Project

for Small 
Project

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND

12.17
Sinking of 11 m external diameter well ( other than pneumatic method of sinking ) through all types of 
strata namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing 
and technical specifications. Depth of sinking is reckoned from bed level.

A  Sandy soil
(i) Depth from bed level upto 3.0 M metre 25553.00 25553.00 25553.00
(ii) Beyond 3m upto 10m depth metre 23378.00 23378.00 23378.00
(iii) Beyond 10m upto 20m

a Average per meter metre 30875.00 30875.00 30875.00
(iv) Beyond 20m upto 30 m

a Average per meter metre 57912.00 57912.00 57912.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . metre 11582.50 11582.50 11582.50

(v)  Beyond 30m upto 40 m
a Average per meter metre 137591.00 137591.00 137591.00
b Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc. metre 27518.20 27518.20 27518.20

B Clayey soil (11 m dia. Well )
(i) Depth from bed level upto 3.0 M metre 26152.00 26152.00 26152.00
(ii) Beyond 3m upto 10m depth metre 45366.00 45366.00 45366.00
(iii) Beyond 10 m upto 20 m

a Average per meter metre 59914.00 59914.00 59914.00
b Add for dewatering @ 5% of cost, if required. metre 2995.80 2995.80 2995.80

(iv) Beyond 20m upto 30 m
a Average per meter metre 112384.00 112384.00 112384.00
b Add 5% of cost for dewatering on the cost,  if required metre 5619.10 5619.10 5619.10
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 28096.10 28096.10 28096.10

(v) Beyond 30m upto 40 m
a Average per meter metre 267010.00 267010.00 267010.00
b Add 5% of cost for dewatering,  if required metre 13350.60 13350.60 13350.60
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). metre 53401.90 53401.90 53401.90

C  Soft rock (11 m dia well )
(i)  Extra over item no. 12.17(A) & (B) irrespective of depth for sinking in  Soft Rock metre 266405.00 266405.00 266405.00
D Hard rock (11 m dia well )
(i)  Extra over item no. 12.17 (A) & (B) irrespective of depth for sinking in  Hard Rock metre 204759.00 204759.00 204759.00
E Bouldery strata (11 m dia well )
(i) Extra over item no. 12.17 (A) & (B) irrespective of depth for sinking in rock bouldery strata  metre 424026.00 424026.00 424026.00

12.18
Sinking of 12 m external diameter well ( other than pneumatic method of sinking )  through all types of 
strata namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing 
and technical specifications. Depth of sinking is reckoned from bed level.

A  Sandy soil
(i) I) Depth below bed level upto 3.0 M metre 54752.00 54752.00 54752.00
(ii) Beyond 3m upto 10m depth metre 63302.00 63302.00 63302.00
(iii) Beyond 10m upto 20m

a Average per meter metre 83601.00 83602.00 83602.00
(iv) Beyond 20m upto 30 m

a Average per meter metre 156813.00 156814.00 156814.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . metre 31362.50 31362.90 31362.90

(v)  Beyond 30m upto 40 m
a Average per meter metre 372567.00 372568.00 372568.00
b Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc. metre 74513.40 74513.50 74513.50

B Clayey soil (12 m dia. Well )
(i) Depth below bed level upto 3.0 M metre 62992.00 62992.00 62992.00
(ii) Beyond 3m upto 10m depth metre 109671.00 109671.00 109671.00
(iii) Beyond 10 m upto 20 m
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a Average per meter metre 144842.00 144842.00 144842.00
b Add for dewatering @ 5% of cost, if required. metre 7242.20 7242.20 7242.20

(iv) Beyond 20m upto 30 m
a Average per meter metre 271685.00 271685.00 271685.00
b Add 5% of cost for dewatering on the cost,  if required metre 13584.10 13584.10 13584.10
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 67921.30 67921.30 67921.30

(v) Beyond 30m upto 40 m
a Average per meter metre 645484.00 645484.00 645484.00
b Add 5% of cost for dewatering,  if required metre 32274.40 32274.40 32274.40
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). metre 129096.90 129096.90 129096.90

C  Soft rock (12 m dia well )
(i)  Extra over item no. 12.18 (A) & (B) irrespective of depth for sinking in  Soft Rock metre 313981.00 313981.00 313981.00
D Hard rock (12 m dia well )
(i)  Extra over item no. 12.18 (A) & (B) irrespective of depth for sinking in  Hard Rock metre 239401.00 239401.00 239401.00
E Bouldery strata (12 m dia well )
(i) Extra over item no. 12.18 (A) & (B) irrespective of depth for sinking in rock bouldery strata  metre 501953.00 501953.00 501953.00

12.19
Sinking of Twin D Type well ( other than pneumatic method of sinking )  through all types of strata 
namely sandy soil,  clayey soil and rock as shown against each case,  complete as per drawing and 
technical specifications. Depth of sinking is reckoned from bed level.

A Sandy soil
(i) Depth from bed level upto 3.0 M metre 12273.00 12273.00 12273.00
(ii) Beyond 3m upto 10m depth metre 13275.00 13275.00 13275.00
(iii) Beyond 10m upto 20m

a Average per meter metre 17533.00 17533.00 17533.00
(iv) Beyond 20m upto 30 m

a Average per meter metre 32888.00 32888.00 32888.00
b Add 20% of cost for Kentledge including supports, loading arrangement and Labour . metre 6577.50 6577.50 6577.50

(v)  Beyond 30m upto 40 m
a Average per meter metre 78138.00 78138.00 78138.00
b Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc. metre 15627.50 15627.50 15627.50

B  Clayey soil (Twin D Type Well )
(i) Depth below bed level upto 3.0 M metre 14776.00 14776.00 14776.00
(ii) Beyond 3m upto 10m depth metre 24661.00 24661.00 24661.00
(iii) Beyond 10 m upto 20 m

a Average per meter metre 32569.00 32569.00 32569.00
b Add for dewatering @ 5% of cost, if required. metre 1628.50 1628.50 1628.50

(iv) Beyond 20m upto 30 m
a Average per meter metre 61092.00 61092.00 61092.00
b Add 5% of cost for dewatering on the cost,  if required metre 3054.60 3054.60 3054.60
c Add 25% of cost for Kentledge including supports, loading arrangement and Labour ). metre 15273.20 15273.20 15273.20

(v) Beyond 30m upto 40 m
a Average per meter metre 145146.00 145146.00 145146.00
b Add 5% of cost for dewatering,  if required metre 7257.40 7257.40 7257.40
c Add 20% of cost for Kentledge including supports, loading arrangement and Labour). metre 29029.10 29029.10 29029.10

C Soft rock (Twin D Type well )
(i)  Extra over item no. 12.19 (A) & (B) irrespective of depth for sinking in  Soft Rock metre 184044.00 184044.00 184044.00
D Hard rock (Twin D Type well )
(i)  Extra over item no. 12.19(A) & (B) irrespective of depth for sinking in  Hard Rock metre 145292.00 125871.00 125871.00
E Bouldery strata  (Twin D Type well )
(i) Extra over item no. 12.19 (A) & (B) irrespective of depth for sinking in rock bouldery strata  metre 290728.00 290728.00 290728.00

12.20

Pneumatic sinking of wells with equipment of approved design, drawing and specifications worked by 
competent and trained personnel and comprising of compression and decompression chambers, 
reducers, two air locks separately for men and plant & materials, arrangement for supply of fresh air 
to working chambers, check valves, exhaust valves, shafts made from steel plates of riveted 
construction not less than 6 mm thick to withstand an air pressure of 0.50 MPa, controlled blasting of 
hard rock where required, staircases and 1 m wide landing plateforms with railing, arrangement for 
compression and decompression, electric lighting of 50 V maximum, proper rooms for rest and 
medical examinations and compliance with safety precautions as per IS:4138, all as per clause1208.8 
of MoRTH Specifications.

cum 295213.00 295213.00 295213.00
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12.21 Sand filling in wells complete as per drawing and technical specifications cum 2552.00 2552.00 2552.00

12.22
Providing steel liner 10 mm thick for curbs and 6mm thick for steining of wells including fabricating 
and setting out as per detailed drawing

tonne 138653.00 138653.00 138653.00

12.23
Bored cast-in-situ M35 grade R.C.C. pile excluding reinforcement complete as per drawing and 
technical specifications and removal of excavated earth with all lifts and lead upto 1000 m. (Pile 
diameter-750 mm)

metre 9069.60 9069.90 9142.90

12.24
Bored cast-in-situ M35 grade R.C.C. pile excluding reinforcement complete as per drawing and 
technical specifications and removal of excavated earth with all lifts and lead upto 1000 m. (Pile 
diameter-1000 mm)

metre 13911.90 13915.80 14045.40

12.25
Bored cast-in-situ M35 grade R.C.C. pile excluding reinforcement complete as per drawing and 
technical specifications and removal of excavated earth with all lifts and lead upto 1000 m. (Pile 
diameter-1200 mm)

metre 19220.30 19225.90 19412.50

12.26
Driven cast-in-place vertical M35 grade R.C.C. pile excluding reinforcement complete as per drawing 
and & Technical Specification (Pile diameter - 1500 mm)

metre 28625.90 28634.60 28926.30

12.27
Driven cast-in-place vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing 
and & Technical Specification (Pile diameter - 750mm)

metre 6500.20 6500.20 6500.20

12.28
Driven cast-in-place vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing 
and & Technical Specification (Pile diameter - 1000 mm)

metre 10527.00 10527.00 10527.00

12.29
Driven cast-in-place vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing 
and & Technical Specification (Pile diameter - 1200 mm)

metre 15356.30 15356.30 15356.30

12.30
Driven precast vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and 
& Technical Specification (Pile Diameter=500 mm)

metre 3090.20 3090.20 3090.20

12.31
Driven precast vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and 
& Technical Specification (Pile Diameter=750 mm)

metre 5388.20 5388.20 5388.20

12.32
Driven precast vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and 
& Technical Specification (Pile Diameter=1000 mm)

metre 9214.30 9214.30 9214.30

12.33
Driven precast vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and 
& Technical Specification (Size of pile - 300 mm x 300 mm)

metre 2019.80 2019.80 2019.80

12.34
Driven precast vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and 
& Technical Specification (Size of pile - 500 mm x 500 mm)

metre 3620.50 3620.50 3620.50

12.35
Driven precast vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and 
& Technical Specification (Size of pile - 750 mm x 750 mm)

metre 6866.80 6866.80 6866.80

12.36 Driven vertical steel piles complete as per drawing and & Technical Specification (Section of the pile - 
H Section steel column 400 x 250 mm (ISHB Series) )

metre 9383.10 9383.10 9383.10

12.37 Driven vertical steel piles complete as per drawing and & Technical Specification (Section of the pile - 
H Section steel column 450 x 250 mm (ISHB Series) )

metre 9945.30 9956.50 9967.80

12.38 Pile load test on single vertical pile in accordance with IS:2911(Part-IV)
a) Initial and routine load test tonne 0.00 0.00 0.00
b) Lateral load test tonne 0.00 0.00 0.00

12.39
Dismantling of Reinforced Concrete Pile head complete as per Drawing and Technical Specification

cum 2093.00 2107.00 2127.00

12.40
Cement concrete for reinforced concrete in pile cap complete as per drawing and Technical 
Specification

A RCC Grade M20 
(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 8089.80 8089.80 8089.80
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 8150.70 8150.70 8150.70

B RCC Grade M25 
(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 8767.50 8767.50 8767.50
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 8828.40 8828.40 8828.40

C RCC Grade M30 
(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 8836.60 8836.60 8836.60
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 8897.60 8897.60 8897.60

D RCC Grade M35 
(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 9040.40 9040.40 9040.40
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 9101.30 9101.30 9101.30

E RCC Grade M40
(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 9257.80 9257.80 9257.80
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 9318.70 9318.70 9318.70

F RCC Grade M45
(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 9321.10 9321.10 9321.10
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 9382.10 9382.10 9382.10

12.41 Levelling course for Pile cap
(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 6192.70 6200.10 6201.80
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 6657.70 6665.10 6666.80

12.42
Supplying,  fitting and placing un-coated HYSD bar reinforcement in foundation complete as per 
drawing and technical specifications 

tonne 77506.00 77534.00 77602.00

12.43
Supplying,  fitting and placing un-coated Mild steel reinforcement complete in foundation as per 
drawing and technical specification

tonne 78819.00 78846.00 78914.00
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CHAPTER-13
SUB-STRUCTURE

13.01
Brick masonry work in 1:3 in sub-structure complete excluding pointing and plastering,  as per 
drawing and technical specifications

cum 10028.00 10034.00 10036.00

13.02
Pointing with cement mortar (1:3 ) on brick work in substructure as per Technical specifications 

10 sqm 1199.93 1199.93 1199.93

13.03
Plastering with cement mortar (1:3 ) on brick work in sub-structure as per Technical specifications 

10 sqm 2203.00 2205.00 2205.00

13.04
Stone masonry work in cement mortar 1:3 for substructure complete as per drawing and Technical 
Specifications

A Random Rubble Masonry cum 6679.00 6960.00 6963.00
B Coursed rubble masonry (first sort ) cum 7102.00 7116.00 7119.00
C Ashlar masonry ( first sort ) cum 10257.00 9932.00 9936.00

13.05
Plain/Reinforced cement concrete in sub-structure complete as per drawing and technical 
specifications

A PCC Grade M15
(p) Height upto 5m cum 6390.00 6398.00 6400.00

B PCC Grade M20
(p) Height upto 5m cum 7971.00 7979.00 7981.00

C PCC Grade M25
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 8626.00 8634.00 8636.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 8939.00 8948.00 8950.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9331.00 9340.00 9342.00
D PCC Grade M30
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 8689.00 8697.00 8699.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9005.00 9013.00 9015.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9400.00 9409.00 9411.00
E RCC Grade M20
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 8764.00 8772.00 8774.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9082.00 9091.00 9093.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9481.00 9489.00 9491.00
F RCC Grade M25
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9480.00 9489.00 9490.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9791.00 9799.00 9801.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10256.00 10265.00 10267.00
G RCC Grade M30
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9553.00 9562.00 9563.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9823.00 9831.00 9833.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10205.00 10214.00 10216.00
H RCC Grade M35
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9769.00 9777.00 9779.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9982.00 9991.00 9992.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10302.00 10310.00 10312.00
I RCC Grade M40
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9999.00 10007.00 10009.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10217.00 10225.00 10227.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10544.00 10553.00 10555.00
J RCC Grade M45
(p) Height upto 5m
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With Batching Plant,  Transit Mixer and Concrete Pump cum 10066.00 10074.00 10076.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10286.00 10294.00 10296.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10615.00 10624.00 10626.00
K RCC Grade M50
(p) Height upto 5m

With Batching Plant,  Transit Mixer and Concrete Pump cum 9982.00 9990.00 9992.00
(q) Height 5m to 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10200.00 10208.00 10210.00
(r) Height above 10m

With Batching Plant,  Transit Mixer and Concrete Pump cum 10527.00 10535.00 10537.00

13.06
Supplying,  fitting and placing HYSD bar reinforcement in sub-structure complete as per drawing and 
technical specifications 

tonne 77704.00 77732.00 77800.00

13.07
 Supplying,  fitting and placing Mild steel reinforcement complete in sub-structure as per drawing and 
technical specification

tonne 79017.00 79044.00 79112.00

13.08
Providing weep holes in Brick masonry/Plain/Reinforced concrete abutment,  wing wall/return wall with 
100 mm dia AC pipe, extending through the full width of the structure with slope of 1V :20H towards 
drawing foce. Complete as per drawing and Technical specifications

each 233.00 233.00 233.00

13.09
Back filling behind abutment,  wing wall and return wall complete as per drawing and Technical 
specification 

A Granular material cum 2209.00 2209.00 2209.00
B Sandy material cum 2939.00 2939.00 2939.00

13.10

Providing and laying of Filter media with granular materials/stone crushed aggregates satisfying the 
requirements laid down in clause 2504.2.2. of MoRTH specifications to a thickness of not less than 
600 mm with smaller size towards the soil and bigger size towards the wall and provided over the 
entire surface behind abutment, wing wall and return wall to the full height compacted to a firm 
condition complete as per drawing and Technical Specification.

cum 2665.00 2665.00 2665.00

13.11

Supplying & laying of drainage composite for use behind walls, between two different fills, alongside 
drains of road, below concrete lining of canals etc. Geocomposite for planar drainage, realized by 
thermobonding a draining core in extruded monofilaments with two filtering nonwoven geotextiles 
that may also be working as separation or protecting layers. The draining three dimensional core will 
have a “W” configuration as longitudinal parallel channels. Minimum thickness to be 7.2mm, with two 
filtering UV stabilized polypropylene nonwoven geotextile of minimum thickness of 0.75 mm having 
pores of 150 micron and tensile strength of 8.0 kN/m that will be working as separation or protecting 
layer, geocomposite having in plane flow capacity of 2.1 L / (m.s) at hydraulic gradient of 1.0 & 20 kpa 
pressure and tensile strength of 18 kN/m , with mass per unit area of 740 gsm, supplied in the form of 
roll for easy transportation to site of work as per detailed specification all complete as per directions 
of Engineer in charge.

sqm 16.00 16.00 16.00

13.12

Supplying & laying of drainage composite for use behind walls, between two different fills, alongside 
drains of road, below concrete lining of canals etc. having thermobonding a draining core - HDPE 
geonet comprises of two sets of parallel overlayed ribs integrally connected to have a rhomboidal 
shape with a polyethylene film and a nonwoven geotextile having mass per unit area 130 g/m2 and 
tensile strength of 8.0 kN/m that will be working as separation or protecting layer, geocomposite 
having in plane flow capacity of 0.7 L / (m.s) at hydraulic gradient of 1.0 & 20 kPa pressure and tensile 
strength of 13.5 kN/ m , with mass per unit area of 830 gsm, at easily accessible location including top 
and bottom, with all leads and lifts, manpower and machinery, materials, labour etc. complete and as 
directed by Engineer - In - Charge.

sqm 16.00 16.00 16.00

13.13
Supplying,  fitting and fixing in position true to line and level cast steel rocker bearing conforming to 
IRC: 83(Pt.-1) section IX and clause 2003 of MoRTH specifications complete including all accessories 
as per drawing and Technical Specifications.

tonne 
capacity

5.60 5.60 5.60

13.14
Supplying,  fitting and fixing in position true to line and level forged steel roller bearing conforming to 
IRC: 83(Pt.-1) section IX and clause 2003 of MoRTH specifications complete including all accessories 
as per drawing and Technical Specifications.

tonne 
capacity

5.60 5.60 5.60

13.15

Supplying,  fitting and fixing in position true to line and level sliding plate bearing with PTFE surface 
sliding on stainless steel complete including all accessories as per drawing and Technical 
Specifications and BS: 5400,  section 9.1 & 9.2 (for PTFE)      and clause 2004 of MoRTH 
Specifications.

tonne 
capacity

17.40 17.40 17.40

13.16
Supplying,  fitting and fixing in position true to line and level elastomeric bearing conforming to IRC: 
83 (Part-II) section IX and clause 2005 of MoRTH specifications complete including all accessories as 
per drawing and Technical Specifications.

cubic 
centimetre

0.07 0.07 0.07

13.17
Supplying,  fitting and fixing in position true to line and level sliding plate bearing with stainless steel 
plate sliding on stainless steel plate with mild steel matrix complete including all accessories as per 
drawing and Technical Specifications.

tonne 
capacity

12.74 12.74 12.74
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13.18

Supplying,  fitting and fixing in position true to line and level POT-PTFE bearing consisting of a metal 
piston supported by a disc or unreinforced elastomer confined within a metal cylinder,  sealing rings,  
dust seals,  PTFE surface sliding against stainless steel mating surface,  completre assembly to be of 
cast steel/fabricated structural steel,  metal and elastomer elements to be as per IRC: 83 part-I & II 
respectively and other parts conforming to BS: 5400,  section 9.1 & 9.2 and clause 2006 of MoRTH 
Specifications complete asper drawing and approved technical specifications.

tonne 
capacity

7.30 7.30 7.30

13.19
Protection to substructure by using coal tar epoxy-Providing and applying two coat of two 
component, high build,100% solid content,low VOC,polycyclin aromatic hydrocarbon based,pot life-2 
hrs@72deg.F,tack free-4.6 hrs,DFT per coat 80-120 microns(dry) coal tar epoxy coating with Coal tar

Sqm 62.70 62.70 62.70

13.20 Providing structural steel for sub-structure complete as per drawing and technical specifications tonne 201200.00 201200.00 201200.00
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CHAPTER-14
SUPER-STRUCTURE

14.01
Furnishing and Placing Reinforced/Prestressed cement concrete in super-structure as per drawing 
and Technical Specification

A RCC Grade M20
Using Batching Plant,  Transit Mixer and Concrete Pump

(i) For solid slab super-structure,  
(p) Height upto 5m cum 9454.00 9463.00 9465.00
(q) Height 5m to 10m cum 9848.00 9857.00 9860.00
(r) Height above 10m cum 10242.00 10252.00 10254.00

(ii) For T-beam & slab,  
(p) Height upto 5m cum 9848.00 9857.00 9860.00
(q) Height 5m to 10m cum 10242.00 10252.00 10254.00
(r) Height above 10m cum 10636.00 10646.00 10648.00

B RCC Grade M25
Case-II Using Batching Plant,  Transit Mixer and Concrete Pump
(i) For solid slab super-structure,  

(p) Height upto 5m cum 10244.00 10253.00 10255.00
(q) Height 5m to 10m cum 10671.00 10680.00 10682.00
(r) Height above 10m cum 11098.00 11107.00 11109.00

(ii) For T-beam & slab,  
(p) Height upto 5m cum 10671.00 10680.00 10682.00
(q) Height 5m to 10m cum 11098.00 11107.00 11109.00
(r) Height above 10m cum 11524.00 11534.00 11537.00

C RCC Grade M 30
Using Batching Plant,  Transit Mixer and Concrete Pump.

(i) For solid slab super-structure,  
(p) Height upto 5m cum 10324.00 10334.00 10336.00
(q) Height 5m to 10m cum 10754.00 10765.00 10766.00
(r) Height above 10m cum 11184.00 11195.00 11197.00

(ii) For T-beam & slab,  
(p) Height upto 5m cum 10754.00 10765.00 10766.00
(q) Height 5m to 10m cum 11184.00 11195.00 11197.00
(r) Height above 10m cum 11614.00 11626.00 11628.00

D  RCC/PSC Grade M35 
Case-II Using Batching Plant,  Transit Mixer and Concrete Pump
(i) For solid slab super-structure,  

(p) Height upto 5m cum 10383.00 10392.00 10394.00
(q) Height 5m to 10m cum 10823.00 10832.00 10834.00
(r) Height above 10m cum 11263.00 11272.00 11274.00

(ii) For T-beam & slab,  
(p) Height upto 5m cum 10823.00 10832.00 10834.00
(q) Height 5m to 10m cum 11263.00 11272.00 11274.00
(r) Height above 10m cum 11703.00 11713.00 11715.00

(iii) For box girder and balanced cantilever, 
(p) Height upto 5m cum 12143.00 12153.00 12155.00
(q) Height 5m to 10m cum 13022.00 13033.00 13036.00
(r) Height above 10m cum 13902.00 13914.00 13917.00

E RCC/PSC Grade M-40
Using Batching Plant,  Transit Mixer and Concrete Pump

(i) For solid slab super-structure,  
(p) Height upto 5m cum 10629.00 10638.00 10640.00
(q) Height 5m to 10m cum 11080.00 11089.00 11091.00
(r) Height above 10m cum 11530.00 11540.00 11542.00

(ii) For T-beam & slab,  
(p) Height upto 5m cum 11080.00 11089.00 11091.00
(q) Height 5m to 10m cum 11530.00 11540.00 11542.00
(r) Height above 10m cum 11981.00 11991.00 11993.00

(iii) For cast in situ box girder and balanced cantilever, 
(p) Height upto 5m cum 12431.00 12441.00 12444.00
(q) Height 5m to 10m cum 13332.00 13343.00 13345.00
(r) Height above 10m cum 14233.00 14244.00 14247.00

F RCC/PSC Grade M-45
(i)  For solid slab/voided slab super-structure,  

(p) Height upto 5m cum 10520.00 10529.00 10530.00
(q) Height 5m to 10m cum 10973.00 10982.00 10984.00
(r) Height above 10m cum 11427.00 11436.00 11438.00

(ii) For I-beam & slab including launching of precast girders by launching truss upto 40 m span,  
(p) Height upto 5m cum 10973.00 10982.00 10984.00
(q) Height 5m to 10m cum 11427.00 11436.00 11438.00
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(r) Height above 10m cum 11880.00 11890.00 11892.00
(iii) For cast-in-situ box girder,  segmental construction and balanced cantilever,  

(p) Height upto 5m cum 12334.00 12344.00 12346.00
(q) Height 5m to 10m cum 13241.00 13251.00 13254.00
(r) Height above 10m cum 14148.00 14159.00 14162.00

G PSC Grade M-50
(i) For cast-in-situ box girder,  segmental construction and balanced cantilever,  

(p) cum 12140.00 12150.00 12153.00
(q) Height 5m to 10m cum 13040.00 13050.00 13053.00
(r) Height above 10m cum 13939.00 13950.00 13953.00

H PSC Grade M- 55
(i) For cast-in-situ box girder,  segmental construction and balanced cantilever,  

(p) Height upto 5m cum 12312.00 12322.00 12324.00
(q) Height 5m to 10m cum 13224.00 13235.00 13237.00
(r) Height above 10m cum 14136.00 14147.00 14150.00

I PSC Grade M- 60
(i) For cast-in-situ box girder,  segmental construction and balanced cantilever,  

(p) Height upto 5m cum 12387.00 12397.00 12400.00
(q) Height 5m to 10m cum 13305.00 13316.00 13318.00
(r) Height above 10m cum 14222.00 14234.00 14237.00

J PSC Grade M- 65
(i) For cast-in-situ box girder,  segmental construction and balanced cantilever,  

(p) Height upto 5m cum 12463.00 12473.00 12475.00
(q) Height 5m to 10m cum 13386.00 13397.00 13399.00
(r) Height above 10m cum 14309.00 14321.00 14323.00

14.02
a)     Supplying, fitting and placing HYSD bar reinforcement in super-structure complete as per 
drawing and technical specifications 

tonne 77903.00 77930.00 77998.00

14.03
High tensile steel wires/strands including all accessories for stressing,  stressing operations and 
grouting complete as per drawing and Technical Specifications

tonne 168975.00 168975.00 168975.00

14.04
Providing and laying Cement concrete wearing coat M-30 grade including reinforcement complete as 
per drawing and Technical Specifications

cum 15301.00 15301.00 15301.00

14.05

Mastic Asphalt (Providing and laying 12 mm thick mastic asphalt wearing course on top of deck slab 
excluding prime coat with paving grade bitumen meeting the requirements given in table 500-39, prepared by 
using mastic cooker and laid to required level and slope after cleaning the surface, including providing antiskid 
surface with bitumen precoated fine grained hard stone chipping of 9.5 mm nominal size at the rate of 
0.005cum per 10 sqm and at an approximate spacing of 10 cm center to center in both directions, pressed 
into surface when the temperature of surfaces not less than 100 deg. C, protruding 1 mm to 4 mm over mastic 
surface, all complete as per clause 516.)

sqm 478.00 478.00 478.00

14.06

Construction of precast RCC railing of M30 Grade,  aggregate size not exceeding 12 mm,  true to line 
and grade,  tolurence of vertical RCC post not to exceed 1 in 500,  centre to centre spacing between 
vertical post not to exceed 2000 mm,  leaving adequate space between vertical post for expansion,  
complete as per approved drawings and technical specifications.

metre 2283.00 2283.00 2283.00

14.07

Construction of RCC railing of M30 Grade in-situ with 20 mm nominal size aggregate,  true to line and 
grade,  tolurence of vertical RCC post not to exceed 1 in 500,  centre to centre spacing between 
vertical post not to exceed 2000 mm,  leaving adequate space between vertical post for expansion,  
complete as per approved drawings and technical specifications.

metre 2225.00 2225.00 2225.00

14.08
Providing,  fitting and fixing mild steel railing complete as per drawing and Technical Specification

metre 5123.00 5123.00 5123.00

14.09 Drainage Spouts complete as per drawing and Technical specification each 9150.00 9150.00 9150.00

14.10
PCC M15 Grade leveling course below approach slab complete as per drawing and Technical 
specification

(i) With Batching Plant,  Transit Mixer and Concrete Pump cum 5946.00 5953.00 5954.00
(ii) With Batching Plant,  Transit Mixer and Manual placing cum 6391.00 6399.00 6401.00

14.11
Reinforced cement concrete approach slab including reinforcement and formwork complete as per 
drawing and Technical specification

cum 9723.00 9723.00 9723.00

14.12
Providing anti-corrosive treatment to HYSD reinforcement with Fusion Bonded Epoxy Coating (FBEC)     
(To be taken as per the prevailing market rates.)

tonne

14.13 Precast - pretensioned Girders (Providing,  precasting,  transportation and placing in position precast 
pretensioned concrete girders as per drawing and technical specifications)

cum 32170.00 35954.00 39733.00

14.14 Providing and fixing Helical pipes in voided concrete slabs metre 8756.00 8756.00 8756.00

14.15-
Crash Barriers (The rate analysis for rigid crash barrier in reinforced cement concrete,  semi-rigid crash 
barrier with metal beam and flexible crash barrier with wire ropes have been made and included in chapter-8 
on Traffic and Transportation.)

A-
Crash barrier for bridge (Height 950 mm) as per details given IRC-5(Fig.-1)(Area-0.254 sqm for 1 meter 
length)

metre 4548.00 4549.00 4550.00

B-
Crash barrier for bridge (Height 1100 mm) as per details given IRC-5(Fig.-2)(Area-0.298 sqm for 1 
meter length)

metre 5320.00 5321.00 5323.00
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C-
Crash barrier for bridge (Height 1550 mm) as per details given IRC-5(Fig.-3)(Area-0.514 sqm for 1 
meter length)

metre 9198.00 9200.00 9203.00

14.16
Painting on concrete surface (Providing and applying 2 coats of water based cement paint to unplastered 
concrete surface after cleaning the surface of dirt,  dust,  oil,  grease,  efflorescence and applying paint @ of 1 
litre for 2 Sq.m. )

Sqm 83.00 83.00 83.00

14.17 Filler joint

(i)
Providing & fixing 2 mm thick corrugated copper plate in expansion joint complete as per drawing 
& Technical Specification.

metre 2351.00 2351.00 2351.00

(ii)
Providing & fixing 20 mm thick compressible fibre board in expansion joint complete as per 
drawing & Technical Specification.

metre 165.00 165.00 165.00

(iii)

Providing and fixing in position 20 mm thick premoulded joint filler in expansion joint for fixed ends 
of simply supported spans not exceeding 10 m to cater for a horizontal movement upto 20 mm,  
covered with sealant complete as per drawing and technical specifications.

metre 27.00 27.00 27.00

(iv)
Providing and filling joint sealing compound as per drawings and technical specifications with 
coarse sand and 6% bitumen by weight

metre 42.00 42.00 42.00

14.18

Asphaltic Plug joint (Providing and laying of asphaltic plug joint to provide for horizontal movement of 25 
mm and vertical movement of 2 mm,  depth of joint varying from 75 mm to 100 mm,  width varying from 500 
mm to 750 mm (in traffic direction),  covered with a closure plate of 200mm x 6mm of wieldable structural steel 
conforming to IS: 2062,  asphaltic plug to consist of polymer modified bitumen binder,  carefully selected 
single size aggregate of 12.5 mm nominal size and a heat resistant foam caulking/backer rod,  all as per 
approved drawings and specifications.)

metre 1883.00 1883.00 1883.00

14.19

Elastomeric Slab Steel Expansion Joint (Providing and laying of an elastomeric slab steel expansion joint, 
catering to right or skew (less than 20 deg., moderately curved with maximum horizontal movement upto 50 
mm, complete as per approved drawings and standard specifications to be installed by the 
manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's 
instructions for installation and clause 2605 of MoRTH specifications for road & bridge works..)

metre 87.00 87.00 87.00

14.20

Compression Seal Joint (Providing and laying of compression seal joint consisting of steel armoured nosing 
at two edges of the joint gap suitably anchored to the deck concrete and a preformed chloroprene elastomer 
or closed cell foam joint sealer compressed and fixed into the joint gap with special adhesive binder to cater 
for a horizontal movement upto 40 mm and vertical movement of 3 mm.)

metre 4762.00 4762.00 4762.00

14.21

Strip Seal Expansion Joint (Providing and laying of a strip seal expansion joint catering to maximum 
horizontal movement upto 70 mm,  complete as per approved drawings and standard specifications to be 
installed by the manufacturer/supplier or their authorised representative ensuring compliance to the 
manufacturer's instructions for installation.)

metre 5904.00 5904.00 5904.00

14.22

Modular Strip / Box Seal Joint (Providing and laying of a modular strip Box steel expansion joint including 
anchorage catering to a horizontal movement beyond 70 mm and upto 140mm,  complete as per approved 
drawings and standard specifications to be installed by the manufacturer/supplier or their authorised 
representative ensuring compliance to the manufacturer's instructions for installation.)

metre 20759.00 20759.00 20759.00

14.23

Modular Strip / Box Seal Joint (Providing and laying of a modular strip box seal expansion joint catering to 
a horizontal movement beyond 140mm and upto 210mm,  complete as per approved drawings and standard 
specifications to be installed by the manufacturer/supplier or their authorised representative ensuring 
compliance to the manufacturer's instructions for installation.)

metre 20804.00 20804.00 20804.00

14.24

Painting with synthetic enamel paint bridge No. and span arrangements-Painting two coats after filling 
the surface with synthetic enamel paint  bridge No. and span arrangements as per as directed by Engineer. Nos. 165.00 250.00 250.00

14.25

Bipolar corrosion inhibiting admixture in concrete for protection of reinforced steel from
corrosion-Admix polydentate,bipolar, migratory,integral, non nitrite base concrete penetrating 
corrosion inhibiting admixture at a dosage of 3 Kg per cu.m. Of concrete as per manufacturers
specification. Inhibitor should conform to following                                                                                i. 
ASTM G-109-2005- Long term corrosion test resulting in a corrosion rate of zero coulombs.
ii. JIS Z 1535- Accelerated corrosion test showing significant reduction in corrosion using the
admixture.
iii. ASTM G1- Immersion test for 720 hrs indicatingrebar weight loss less than 5 mpy
iv. ASTM G3- Polarization test by Tafel test indicating Rebar weight loss of less than 5 mpy

cum 0.00 0.00 0.00

14.26 Providing structural steel for super-structure complete as per drawing and technical specifications tonne 184334.00 184334.00 184334.00
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CHAPTER-15

BOX CELL STRUCTURE

15.01

Excavation for Structures-Earth work in excavation of foundation of structures as per drawing and
technical specification, including setting out, construction of shoring and bracing, removal of stumps
and other deleterious matter, dressing of sides and bottom and backfilling with
approved material.

I Ordinary soil

A Manual Means

(i) Depth upto 3 m cum 312.00 312.00 312.00

(ii) Depth 3 m to 6 m  cum 401.00 401.00 401.00

(iii) Depth above 6 m cum 535.00 535.00 535.00

B-(i) Mechanical Means-Depth upto 3 m cum 74.00 76.00 110.00

(ii) Mechanical Means(Depth 3 m to 6 m) cum 81.00 84.00 122.00

(iii) Mechanical Means (Depth above 6 m) cum 90.00 93.00 135.00

II Ordinary Rock (not requiring blasting)

A Manual Means

(i) Depth upto 3 m cum 446.00 446.00 446.00

B  Mechanical Means cum 392.00 418.00 530.00

III Hard Rock ( requiring blasting )-Carrying out excavation in hard rock to achieve a specified slope of the
rock face by controlled use of explosives and blasting accessories in properly aligned and spaced drill
holes, collection of the excavated rock by a dozer, loading in tipper by a front end loader and disposing
of the material with all lifts and lead upto 1000 m, all as specified in clause No. 303

A Manual Means cum 1076.00 1076.00 1076.00

B Mechanical Means cum 407.00 412.00 454.00

IV Hard Rock ( blasting prohibited )

A Mechanical Means cum 513.00 569.00 806.00

V Marshy Soil-Depth Upto 3.00 m

A Manual Means cum 1088.00 1088.00 1088.00

B Mechanical Means cum 355.00 368.00 438.00

VI Back Filling in Marshy Foundation Pits cum 692.00 804.00 915.00

15.02
Filling Annular Space Around Footing in Rock-Lean cement concrete 1:3:6 nominal mix. Rate may be
taken as per item 12.4.

15.03 Sand Filling in Foundation Trenches as per Drawing & Technical Specification cum 2635.00 2637.00 2637.00

15.04
Brick Masonry Work in Cement Mortar 1:3 in Foundation complete excluding Pointing and Plastering, 
as per Drawing and Technical Specifications.

cum 10259.00 10265.00 10266.00

15.05-A Cement Mortar 1:3 (1 cement : 3 sand) cum 6077.58 6077.58 6077.58

B Cement Mortar 1:2 (1 cement : 2 sand) cum 7121.18 7121.18 7121.18

C Cement Mortar 1:4 (1 cement : 4 sand) cum 5373.93 5373.93 5373.93

D Cement Mortar 1:6 (1 cement : 6 sand) cum 4837.57 4837.57 4837.57

15.06
Stone Masonry Work in Cement Mortar 1:3 in Foundation complete as per Drawing and Technical
Specifications.

56



for Large 
Project

for Medium 
Project

for Small 
Project

Item No. Descriptions Unit

Rate As Per Proposed Data Book

PWD UTTARAKHAND

(A) Square Rubble Coursed Rubble Masonry (first sort) cum 7327.00 7327.00 7327.00

(B) Random Rubble Masonry cum 6589.00 6589.00 6589.00

15.07
Brick masonry work in 1:3 in sub-structure complete excluding pointing and plastering, as per drawing
and Technical Specifications cum 10023.00 10028.00 10029.00

15.08
Pointing with cement mortar (1:3 ) on brick work in substructure as per Technical Specifications 

10 Sqm 1200.00 1200.00 1200.00

15.09
Plastering with cement mortar (1:3 ) on brick work in sub-structure as per Technical Specifications 

10 Sqm 2201.00 2203.00 2203.00

15.10
Stone masonry work in cement mortar 1:3 for substructure complete as per drawing and Technical
Specifications

A Random Rubble Masonry cum 6669.00 6680.00 6682.00

B Coursed rubble masonry (first sort ) cum 7092.00 7103.00 7106.00

C Ashlar masonry ( first sort ) cum 9909.00 9920.00 9922.00

15.11
Plain/Reinforced Cement Concrete in Open Foundation complete as per Drawing and Technical
Specifications.

A PCC Grade M15 

Case I PCC Grade M15 using batching plant & Concrete pump cum 6806.10 6812.50 6814.10

Case II PCC Grade M15 using batching plant & manual placing cum 7323.40 7331.70 7333.50

B PCC Grade M20 

Case I PCC Grade M20 using batching plant & Concrete pump cum 7976.50 7984.70 7986.50

Case II PCC Grade M20 using batching plant & manual placing cum 8487.90 8496.20 8498.00

C RCC Grade M20

Case I RCC Grade M20 using batching plant & Concrete pump cum 8763.60 8771.70 8773.60

Case II RCC Grade M20 using batching plant & manual placing cum 9307.70 9315.90 9317.80

D PCC Grade M25

Case I PCC Grade M25 using batching plant & Concrete pump cum 8625.60 8633.80 8635.60

Case II PCC Grade M25 using batching plant & manual placing cum 9137.10 9145.30 9147.10
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E RCC Grade M25

Case I RCC Grade M25 using batching plant & Concrete pump cum 9480.40 9488.50 9490.40

Case II RCC Grade M25 using batching plant & manual placing cum 10024.60 10032.70 10034.60

F PCC Grade M30 

Case I PCC Grade M30 using batching plant transit mixer & Concrete pump cum 8688.90 8697.10 8698.90

Case II PCC Grade M30 using batching plant transit mixer & manual Placing cum 9200.40 9208.50 9210.40

G RCC Grade M30

Case I RCC Grade M30 using batching plant & Concrete pump cum 9553.50 9561.60 9563.50

Case II RCC Grade M30 using batching plant & manual placing cum 10097.70 10105.80 10107.70

H RCC Grade M35 

Case I RCC Grade M35 using batching plant transit mixer & Concrete pump cum 9769.00 9777.20 9779.00

Case II RCC Grade M35 using batching plant & manual placing cum 10313.20 10321.40 10323.20

I RCC Grade M40

Case I RCC Grade M40 using batching plant transit mixer & Concrete pump cum 9998.90 10007.10 10008.90

Case II RCC Grade M40 using batching plant & manual placing cum 10543.10 10551.30 10553.10

15.12 Plain/Reinforced Cement
Concrete for wall & slab etc. complete as per Drawing and Technical Specifications.

A RCC Grade M 20-using batching plant transit mixer & Concrete pump cum 9958.60 9967.90 9970.00

B RCC Grade M 25-using batching plant transit mixer & Concrete pump cum 10773.20 10782.40 10784.50

C RCC Grade M 30-using batching plant transit mixer & Concrete pump cum 10856.20 10865.50 10867.60

D RCC Grade M 35-using batching plant transit mixer & Concrete pump cum 11101.20 11110.40 11112.50

E RCC Grade M 40-using batching plant transit mixer & Concrete pump cum 11362.40 11371.70 11373.80

15.13 Supplying, Fitting and Placing un-coated HYSD bar Reinforcement in Foundation complete as per
Drawing and Technical Specifications. MT 77479.00 77534.00 77602.00

15.14 Providing weep holes in Brick masonry/Plain/ Reinforced concrete abutment, wing wall/ return wall with 
100 mm dia AC pipe, extending through the full width of the structure with slope of 1V :20H towards 
drawing face. Complete as per drawing and Technical Specifications No. 85.00 85.00 85.00

15.15 PCC M15 Grade leveling course below approach slab complete as per drawing and Technical
specification

Case I PCC Grade M15 using batching plant & Concrete pump cum 6188.30 6193.80 6195.20

Case II PCC Grade M15 using batching plant & manual placing cum 6657.70 6666.00 6667.40

15.16 Reinforced cement concrete approach slab including reinforcement and formwork complete as per
drawing and Technical specification cum 13132.30 13132.30 13132.30

15.17 Drainage Spouts complete as per drawing and Technical specification No. 1845.00 1845.00 1845.00

15.18 Providing and laying Cement concrete wearing coat M-30 grade including reinforcement complete as per
drawing and Technical Specifications cum 14629.00 14629.00 14629.00

15.19 Mastic Asphalt-Providing and laying 12 mm thick mastic asphalt wearing course on top of deck slab
excluding prime coat with paving grade bitumen meeting the requirements given in table 500-39,
prepared by using mastic cooker and laid to required level and slope after cleaning the surface,
including providing antiskid surface with bitumen precoated fine grained hard stone chipping of 9.5 mm
nominal size at the rate of 0.005cum per 10 sqm and at an approximate spacing of 10 cm center to center
in both directions, pressed into surface when the temperature of surfaces not less than 100 deg. C,
protruding 1 mm to 4 mm over mastic surface, all complete as per clause 516.

Sqm 464.00 464.00 464.00
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15.20 Crash Barriers for Bridge

The rate analysis for semirigid crash barrier with metal beam and flexible crash barrier with wire ropes have been
made and included in
chapter-8 on Traffic and Transportation.

The rate analysis for rigid crash barrier in reinforced cement concrete, have been made and included in chapter-
14 on Super-Structure.

15.21 Painting on concrete surface-Providing and applying 2 coats of water based cement paint to unplastered 
concrete surface after cleaning the surface of dirt, dust, oil, grease, efflorescence and applying paint @ 
of 1 litre for 2 sqm. Sqm 95.00 95.00 95.00

15.22 Filler joint

(i) Providing & fixing 2 mm thick corrugated copper plate in expansion joint complete as per drawing & 
Technical Specification. RM 2370.00 2370.00 2370.00

(ii) Providing & fixing 20 mm thick compressible fibre board in expansion joint complete as per drawing & 
Technical Specification. RM 169.00 169.00 169.00

(iii) Providing and fixing in position 20 mm thick premoulded joint filler in expansion joint for fixed ends of 
simply supported spans not exceeding 10 m to cater for a horizontal movement upto 20 mm, covered 
with sealant complete as per drawing and technical specifications. RM 33.00 33.00 33.00

(iv) Providing and filling joint sealing compound as per drawings and technical specifications with coarse 
sand and 6 per cent  bitumen by weight RM 53.00 53.00 53.00

15.23 Back filling behind abutment, wing wall and return wall complete as per drawing and Technical
Specification 

A Granular material cum 2209.00 2209.00 2209.00

B Sandy material cum 2939.00 2939.00 2939.00

15.24 Providing and laying of Filter media with granular materials/stone crushed aggregates satisfying the
requirements laid down in clause 2504.2.2. of MoRTH specifications to a thickness of not less than 600
mm with smaller size towards the soil and bigger size towards the wall and provided over the entire
surface behind abutment, wing wall and return wall to the full height compacted to a firm condition
complete as per drawing and Technical Specification.

cum 2665.00 2665.00 2665.00

15.25 Painting with synthetic enamel paint bridge No. and span arrangements

Painting two coats after filling the surface with synthetic enamel paint  bridge No. and span arrangements as per 
as directed by Engineer. Sqm 203.00 203.00 203.00
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CHAPTER-16
RIVER TRAINING AND PROTECTION WORKS

16.01

Providing and laying boulders apron on river bed for protection against scour with stone boulders 
weighing not less than 40 kg each complete as per drawing and Technical specification.

A Boulder laid dry without wire crates. cum 1759.00 1791.00 1839.00

16.02

 Boulder apron laid in wire crates (Providing and laying of boulder apron laid in wire crates made with 4mm 
dia GI wire conforming to IS: 280 & IS:4826 in 100mm x 100mm mesh (weaved diagonally) including 10% 
extra for laps and joints laid with stone boulders weighing not less than 40 kg each.)

cum 2335.00 2378.00 2441.00

16.03
Cement concrete blocks (size 0.5 x 0.5 x 0.5 m) (Providing and laying of apron with cement concrete 
blocks of size 0.5x0.5x0.5 m cast in-situ and made with nominal mix of M-15 grade cement concrete with a 
minimum cement content of 250 kg/cum as per IRC: 21-2000.)

cum 6569.00 6569.00 6569.00

16.04
Providing and laying Pitching on slopes laid over prepared filter media including boulder apron laid 
dry in front of toe of embankment complete as per drawing and Technical specifications

A Stone/Boulder cum 1759.00 1791.00 1839.00
B  Cement Concrete blocks of size 0.3x0.3 x0.3 m cast in cement concrete of Grade M15 cum 6569.00 6569.00 6569.00

16.05
Providing and laying Filter material underneath pitching in slopes complete as per drawing and 
Technical specification

cum 2711.00 2760.00 2834.00

16.06

Geotextile Filter (Laying of a geotextile filter between pitching and embankment slopes on which pitching is 
laid to prevent escape of the embankment material through the voids of the stone pitching/cement concrete 
blocks as well as to allow free movement of water without creating any uplift head on the pitching.)

sqm 71.00 73.00 75.00

16.07

Toe protection (A toe wall for toe protection can either be in dry rubble masonry in case of dry rubble 
pitching or pitching with stones in wire crates or it can be in PCC M15 nominal mix if cement concrete block 
have been used for pitching . Rates for toe wall can be adopted from respective clauses depending upon 
approved design. The rate for excavation for foundation,  dry rubble masonry and PCC M15 have been 
analysed and given in respective chapters.)

16.08
Providing and laying Flooring complete as per drawing and Technical specifications laid over cement 
concrete bedding.

A  Rubble stone laid in cement mortar 1:3 cum 5323.00 5420.00 5565.00
B Cement Concrete blocks Grade M15 including 100 mm thick cum 8651.00 8651.00 8651.00

16.09 Dry rubble Flooring cum 2495.00 2540.00 2608.00
16.10 Curtain wall complete as per drawing and Technical specification

A Stone masonry in cement mortar (1:3) cum 7327.00 7327.00 7327.00
B Cement concrete Grade M15 cum 6440.00 6440.00 6440.00

16.11
Flexible Apron :Construction of flexible apron 1 m thick comprising of loose stone boulders weighing 
not less than 40 kg beyond curtain wall.

cum 1886.00 1920.00 1971.00

16.12

Gabian Structure for Retaining Earth (Providing and construction of a gabain structure for retaining earth 
with segments of wire crates of size 7 m x 3 m x 0.6 m each divided into 1.5 m compartments by cross netting,  
made from 4 mm galvanised steel wire @ 32 kg per 10 sqm having minimum tensile strength of 300 Mpa 
conforming to IS:280 and galvanizing coating conforming to IS:4826,  woven into mesh with double twist,  
mesh size not exceeding 100 x 100 mm,  filled with boulders with least dimension of 200 mm,  all loose ends 
to be tied with 4 mm galvanised steel wire)

cum 2453.00 2497.00 2564.00

16.13

Gabian Structure for Erosion Control,  River Training Works and Protection works (Providing and 
constructing gabain structures for erosion control,  river training works and protection works with wire crates of 
size 2 m x 1 m x 0.3 m each divided into 1m compartments by cross netting,  made from 4 mm galvanised 
steel wire @ 32 kg per 10 sqm having minimum tensile strength of 300 Mpa conforming to IS:280 and 
galvanizing coating conforming to IS:4826,  woven into mesh with double twist, mesh size not exceeding 100 
mm x 100 mm,  filled with boulders with least dimension of 200 mm,  all loose ends to be securely tied with 4 
mm galvanised steel wire.)

cum 3886.00 3956.00 4062.00

16.14

Providing & making Gabion structure with Mechanically Woven Double Twisted Hexagonal Shaped 
Wire mesh Gabion Boxes as per IS 16014:2012, MORT&H Clause 2500, of required size, Mesh Type 
10x12 (D=100 mm with tolerance of ± 2%) Zinc coated, Mesh wire diameter 3.0 mm, mechanically 
edged/selvedged with partitions at every 1m interval and shall have minimum 10 numbers of 
openings per meter of mesh perpendicular to twist, tying with lacing wire of diameter 2.2 mm, 
supplied @3% by weight of Gabion boxes, filled with boulders with least dimension of 200 mm, as per 
drawing, all complete as per direction of Engineer-in-charge.

cum 2049.00 2086.00 2142.00

16.15
Embankment Erosion Protection using Fine Aggregate Concrete Filled Fabric Form Mattress system

Laying of a fine aggregate concrete grade M30 filled fabric form for erosion protection of 
embankments cum 749.10 749.10 783.10
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CHAPTER-17
REPAIR AND REHABILITATION

17.01

Removal of existing cement concrete wearing coat including its disposal complete as per Technical 
specification without causing any detrimental effect to any part of the bridge structure and removal of 
dismantled material with all lifts and lead upto 1000m (Thickness 75 mm)

sqm 194.00 194.00 194.00

17.02
Removal of existing asphaltic wearing coat comprising of 50 mm thick asphaltic concrete laid over 12 
mm thick mastic asphalt including disposal with all lift and lead upto 1000m.

sqm 148.00 148.00 148.00

17.03
Guniting concrete surface with cement mortar applied with compressor after cleaning surface and 
spraying with epoxy complete as per Technical specification

sqm 1013.00 1013.00 1013.00

17.04

Providing and inserting nipples with approved fixing compound after drilling holes for grouting as per 
Technical specifications including subsequent cutting/removal and sealing of the hole as necessary 
of nipples after completion of grouting with Cement/Epoxy

each 246.00 246.00 246.00

17.05
Sealing of cracks/porous concrete by injection process through nipples/Grouting complete as per 
Technical specification.

A Cement Grout kg 2090.00 2090.00 2090.00
B  Cement mortar (1:1) Grouting kg 1249.00 1249.00 1249.00

17.06
Patching of damaged concrete surface with polymer concrete and curing compounds,  initiator and 
promoter,  available in present formulations,  to be applied as per instructions of manufacturer and as 
approved by the Engineer.

sqm 541.00 541.00 541.00

17.07
Sealing of crack / porous concrete with Epoxy Grout by injection through nipples complete as per 
clause 2803.1.

kg 650.00 650.00 650.00

17.08
Applying epoxy mortar over leached,  honey combed and spalled concrete surface and exposed steel 
reinforcement complete as per Technical specification

sqm 305.00 305.00 305.00

17.09

Removal of defective concrete,  cleaning the surface thoroughly,  applying the shotcrete mixture 
mechanically with compressed air under pressure,  comprising of cement,  sand,  coarse aggregates,  
water and quick setting compound in the proportion as per clause 2807.1., sand and coarse 
aggregates conforming to IS: 383 and table 1 of IS: 9012 respectively,  water cement ratio ranging 
from 0.35 to 0.50,  density of gunite not less than 2000 kg/cum,  strength not less than 25 Mpa and 
workmanship conforming to clause 2807.6. 

sqm 538.00 538.00 538.00

17.10
 Applying pre-packed cement based polymer mortar of strength 45 Mpa at 28 days for replacement of 
spalled concrete

sqm 136.00 136.00 136.00

17.11 Eproxy bonding of new concrete to old concrete sqm 443.00 443.00 443.00

17.12
Providing external prestressing with high tensile steel wires/strands including drilling for passage of 
prestessing steel,  all accessories for stressing and stressing operation and grouting complete as per 
drawing and Technical specification span 25 M

tonne 456042.00 456042.00 456042.00

17.13
Providing external prestressing with high tensile steel wires/strands including drilling for passage of 
prestessing steel,  all accessories for stressing and stressing operation and grouting complete as per 
drawing and Technical specificationspan 50 M

tonne 441177.00 441177.00 441177.00

17.14
Providing external prestressing with high tensile steel wires/strands including drilling for passage of 
prestessing steel,  all accessories for stressing and stressing operation and grouting complete as per 
drawing and Technical specification span 100 M

tonne 400555.00 400555.00 400555.00

17.15 Replacement of bearings complete as per Technical specification each 5861.00 5861.00 5861.00
17.16 Rectification of bearings as per Technical specifications each 5861.00 5861.00 5861.00
17.17 Replacement of Expansion Joints complete as per drawings metre 4022.00 4022.00 4022.00
17.18 Replacement of damaged concrete railing. metre 540.00 540.00 540.00
17.19 Replacement of crash barrier. metre 1004.00 1004.00 1004.00
17.20 Replacement of damaged mild steel railing metre 448.00 448.00 448.00

17.21
Repair of crash barrier (Repair of concrete crash barrier with cement concrete of M-30 grade by cutting and 
trimming the damaged portion to a regular shape,  cleaning the area to be repaired thoroughly,  applying 
cement concrete after erection of proper form work.)

metre 361.00 361.00 361.00

17.22 Repair of RCC Railing (Carrying out repair of RCC M30 railing to bring it to the original shape.) metre 206.00 206.00 206.00
17.23 Repair of steel Railing (Repair of steel railing to bring it to the original shape) metre 463.00 463.00 463.00
17.24 Mobile bridge Inspection Unit(MBIU) metre 38034.00 38034.00 38034.00
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CHAPTER-18
TUNNEL WORK

18.01
Excavation for Portal in  Ordinary Rock with hydraulic excavator including cutting and loading in 
tippers, trimming bottom and side slopes, in accordance with requirements of lines, grades and cross 
sections, and disposal of excavated materials including  all lifts and lead upto 1000 m

Cum 460.40 460.40 460.40

18.02

Excavation for Portal in  Hard Rock (blasting prohibited) with hydraulic excavator including cutting and 
loading in tippers, trimming bottom and side slopes, in accordance with requirements of lines, grades and 
cross sections, and and disposal of excavated materials including  all lifts and lead upto 1000m

Cum 516.40 516.40 516.40

18.03

Excavation in Soil using Hydraulic Excavator and Tippers with Disposal upto 1000 metres.-Excavation 
for portal in soil with hydraulic excavator including cutting and loading in tippers, trimming bottom and 
side slopes, in accordance with requirements of lines, grades and cross sections, and and disposal of 
excavated materials including  all lifts and lead upto 1000m

Cum 50.90 50.90 50.90

18.04

Drill steel  with Drill jumboo -Excavation for tunnel by using  drilling & blasting methods  in all types 
of rock including cost of all materials,machinery, labour, scaling excavated surface, marking, ventilation, 
lighting, drainage, removing and hauling the excavated muck outside tunnel upto specified dump area and all 
other ancillary operations etc.

Cum 612.10 612.10 612.10

18.05
Dewatering in  tunnel by pumping out water collected by natural drainage inside tunnel i ncluding 
providing sump wherever necessary, cost of all materials, machinery, labour, drainage and all other ancillary 
operations etc., complete.

Hour 368.50 368.50 368.50

18.06
Providing , Fitting and Placing of Ribs including  Fabrication, Erection, Temporary fixture, Handling of 
material inside fabrication workshop, final matching, field welding and complete as per Drawing and Technical 
Specifications. 

tonne 143382.40 143382.40 143382.40

18.07
Shotcreting  with Steel fibre reinforced micro silica shotcrete  (SFRS)-Shotcreting to upper bench / 
lower bench  with steel fiber reinforced  shotcrete  (SFRS) , shotcrete  compressive strength  shall be 
25 N/mm2 and complete as per Drawing and Technical Specifications.

cum 9664.90 9664.90 9664.90

18.08
Shotcreting  with welded wiremesh- Shotcreting to upper bench / lower bench  with welded wiremesh , 
shotcrete  compressive strength  shall be 25 N/mm2 and complete as per Drawing and Technical 
Specifications.

cum 9664.90 9664.90 9664.90

18.09
Providing and fixing 25 mm diameter 3 meter long  steel rock bolts including drilling 45 mm dia holes,  
plate, nuts, cement grout, cost of all materials, machinery, labour, ventilation, lighting, drainage and all other 
ancillary operations etc. complete as per Drawing and Technical Specifications. 

Nos. 1222.80 1222.80 1222.80

18.10
Providing and fixing 32 mm diameter 7 meter long  steel rock bolts including drilling 51 mm dia holes,  
plate, nuts, cement grout, cost of all materials, machinery, labour, ventilation, lighting, drainage and all other 
ancillary operations etc. complete as per Drawing and Technical Specifications. 

Nos. 4203.90 4203.90 4203.90

18.11

Grouting with Cement-Grouting cement slurry in grout holes under specified pressure for 
consolidation / contact grouting i ncluding cost of all materials, machinery, labour, redrilling wherever 
necessary, ventilation,lighting, drainage and other ancillary operations etc. complete as per Drawing and 
Technical Specifications. 

tonne 14340.40 14340.40 14340.40

18.12
Furnishing and Placing Reinforced cement concrete in Tunnel Work as per drawing and Technical 
Specification

A RCC Grade M20
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 10927.00 10927.00 10927.00

B RCC Grade M25
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 11795.00 11795.00 11795.00

C RCC Grade M30
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 11933.00 11933.00 11933.00

D RCC Grade M35
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 12207.00 12207.00 12207.00

E RCC Grade M40
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 12500.00 12500.00 12500.00

F RCC Grade M45
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 12585.00 12585.00 12585.00

G RCC Grade M50
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 12478.00 12478.00 12478.00

H RCC Grade M55
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 12531.00 12531.00 12531.00

I RCC Grade M60
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 12608.00 12608.00 12608.00

J RCC Grade M65
(i) Using Batching Plant, Transit Mixer and Concrete Pump Cum 12686.00 12686.00 12686.00

18.13 Supplying, fitting and placing HYSD bar reinforcement in Tunnel Work complete as per drawing and 
technical specifications 

tonne 78071.00 78071.00 78071.00
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CHAPTER-19
ENVIRONMENTAL MANAGEMENT & BIO ENGINEERING 

19.01 Noise barriers

(i) Masonry walls cum 8858.00 9025.00 9268.00
(ii) Galvanized steel plain sheet Sqm. 160.00 163.00 167.00
(iii) Acrylic noise barrier sheet Sqm. 156.00 159.00 163.00

19.02 Construction of bamboo crib wall complete as per drawing and Technical specification. Rm. 1424.00 1450.00 1489.00

19.03 Construction of Fascines with a bundle of sticks complete as per drawing and Technical specification. Rm. 425.00 432.00 444.00

19.04
Contruction and laying of brush Layers across the slope complete as per drawing and Technical 
specification.

Sqm. 64.00 65.00 66.00

19.05 Construction of vegetative Palisades in Rills using hard wood cutting complete as per drawing and  
Technical specification.

Rm. 1032.00 1051.00 1079.00

19.06 Laying of Palisades in Slopes complete as per drawing and   Technical specification. Sqm. 63.00 59.00 60.00

19.07 Dust suppresion-Sprinkling of water in the sellement and working area as per instruction of Engineer 6KL 1391.00 1416.00 1454.00

19.08
Water Quality  Monitoring (Grab Sample as per the monitoring locations mention in the EIA/EMP 
report or one sample/10 km length No. 0.00 0.00 0.00

19.09
Soil Quality Monitoring (Grab Sample as per the monitoring locations mention in the EIA/EMP report 
or one sample/10 km length No. 0.00 0.00 0.00

19.10
Ambient Air Quality Monitoring 24 hrs continuous for location as mention in the EIA/EMP report or one 
monitoring location within 10 km radius No. 0.00 0.00 0.00

19.11
Ambient Noise Monitoring 24 hour continuous  (To be carried out as per the location mention in the 
EIA/EMP report

No. 0.00 0.00 0.00

19.12 Consent approvals(Once)
(i) Consent to Establish (CTE) No. 0.00 0.00 0.00
(ii) Consent to Operate(CTO) No. 0.00 0.00 0.00

19.13 Compliance submission for Consent Approvals  (Half Yearly)
(i) Compliance submission for Consent to Establish (CTE) No. 0.00 0.00 0.00
(ii) Compliance submission for Consent to Operate(CTO) No. 0.00 0.00 0.00

19.14 Environmental Clearance Compliance  (Half Yearly) No. 0.00 0.00 0.00
19.15 Environmental Workshops (Half Yearly) No. 0.00 0.00 0.00

19.16
Pollution prevention-Silt fencing on eirther side of the streams and rivers including erection and 
maintenance for entire construction phase.

Rm. 3057.00 3113.00 3196.00

19.17

Road Safety Audit during Constrution period & Maintenance- Road Safety Audit during Construction
Period & Maintenance Period including collection of Road accident data and analysis of fatal and
grievously injured accident with black spot identification report, submission of GAP report, Road Safety
Audit Reports on all activities which were planned, actually executed and planned for the next quarter
report,Submission of audit report of work zone safety, workshop report and Final Safety report complete
as per IRC-SP-88 and directed by engineer

A Upto 50.00 Kilometer Km 0.00 0.00 0.00
B Between 50.00 km to 100.00 Kilometer Km 0.00 0.00 0.00
C More than 100.00 Kilometer Km 0.00 0.00 0.00

19.18

Road Safety Audit during Maintenance Period including collection of Road accident data and analysis of fatal 
and grievously injured accident with black spot identification report, submission of GAP report, Road Safety Audit 
Reports on all activities which were planned, actually executed and planned for the next quarter report, 
submission of audit report of work zone safety (Maintenance work), workshop report and Final Safety report 
complete as per IRC-SP-88 and directed by engineer

A Upto 50.00 Kilometer Km 0.00 0.00 0.00
B Between 50.00 km to 100.00 Kilometer Km 0.00 0.00 0.00
C More than 100.00 Kilometer Km 0.00 0.00 0.00
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CHAPTER-21
SUB-ANALYSIS OF CONCRETE / MORTAR RATE

21.01 -A Cement Mortar 1:3 (1 cement : 3 sand) cum 6124.18 6124.18 6124.18

(B) Cement Mortar1:2 (1cement :2 sand) cum 7182.26 7182.26 7182.26

(C) Cement Mortar1:4 (1cement :4 sand) cum 5412.30 5412.30 5412.30

(D) Cement Mortar1:6 (1cement :6 sand) cum 4864.33 4864.33 4864.33

21.02
PCC 1:3:6  using batching Plant-Plain cement concrete 1:3:6 nominal mix with crushed stone aggregate 
40 mm nominal size mechanically mixed cum 3648.24 3648.24 3648.24

21.03
Plain/Reinforced Cement Concrete complete as per Drawing and Technical Specifications.-PCC Grade
M15 Using Batching Plant cum 4108.04 4108.04 4108.04

21.04 PCC Grade M20 Using Batching Plant cum 4870.35 4870.35 4870.35

21.05 RCC Grade M20 Using Batching Plant cum 5364.18 5364.18 5364.18

21.06 PCC Grade M25 Using Batching Plant cum 5295.28 5295.28 5295.28

21.07 RCC Grade M25 Using Batching Plant cum 5833.42 5833.42 5833.42

21.08 PCC Grade M30 Using Batching Plant cum 5336.69 5336.69 5336.69

21.09 RCC Grade M30 Using Batching Plant cum 5881.27 5881.27 5881.27

21.10 PCC Grade M35 Using Batching Plant cum 5999.78 5999.78 5999.78

21.11 RCC Grade M35 Using Batching Plant cum 6022.36 6022.36 6022.36

21.12 RCC Grade M40 Using Batching Plant cum 6172.87 6172.87 6172.87

21.13 RCC Grade M45 Using Batching Plant cum 6216.73 6216.73 6216.73

21.14 RCC Grade M50 Using Batching Plant cum 6161.95 6161.95 6161.95

21.15 RCC Grade M55 Using Batching Plant cum 6253.40 6253.40 6253.40

21.16 RCC Grade M60 Using Batching Plant cum 6293.66 6293.66 6293.66

21.17 RCC Grade M65 Using Batching Plant cum 6333.93 6333.93 6333.93

21.18-A DLC Using Batching Plant-240 cum capacity Plant cum 3842.62 3842.62 3842.62

21.18-B Dry Lean Cement Concrete Sub- base  Flyash (Using Batching Plant)-240 cum capacity Plant cum 3705.48 3705.48 3705.48

21.18-C DLC Using Batching Plant-120 cum capacity Plant cum 3849.43 3849.43 3849.43

21.18-D Dry Lean Cement Concrete Sub- base  Flyash (Using Batching Plant) -120 cum capacity Plant cum 3712.30 3712.30 3712.30

21.19-A PQC M 35 grade Using Batching Plant-240 cum capacity Plant cum 5785.39 5785.39 5785.39

21.19-B PQC M 35 grade Using Batching-240 cum capacity Plant (Cement - Flyash) cum 5374.95 5374.95 5374.95

21.19-C PQC M 35 grade Using Batching Plant-120 cum capacity cum 5811.67 5811.67 5811.67

21.19-D PQC M 35 grade Using Batching Plant-120 cum capacity (Cement - Flyash) cum 5376.76 5376.76 5376.76

21.20 PCC Grade M15 Using Batching Plant for Kerb cum 4108.04 4108.04 4108.04

21.21 PCC Grade M20 Using Batching Plant for Kerb cum 4859.43 4859.43 4859.43

21.22 Cost of Water KL 201.80 201.80 201.80
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